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SECTION 1 

NOTICE TO BIDDERS 

TOWN OF MIAMI LAKES 

SIDEWALK, CURB & GUTTER REPAIR/REPLACEMENT 

ITB 2013-34 

The Town of Miami Lakes (the “Town”) will be accepting sealed Bids for the Town’s Sidewalk, Curb, & 
Gutter Repair and Replacement (“Projects”).  Bidders are to submit three (3) Bids, with original 
signatures together with a copy of the Bid on a CD-ROM.  Sealed Bids, including the CD-ROM or flash 
drive must be received by the Town of Miami Lakes, Town Clerk at 6601 Main Street, Miami Lakes, 
Florida by 2:00 P.M. on April 16, 2013.   

Scope of Work: 

The Work consists of furnishing all labor, materials, machinery, tools, means of transportation, supplies, 
equipment, and services necessary for pavement repair, replacement or installation of new sidewalks, 
curbs, and gutters, issued on an as needed basis.   

Pre-Bid Conference: 

No Pre-Bid Conference will be held for this solicitation. 

Minimum Qualification Requirements:   

Prospective Bidder shall hold a current certified license as a General Contractor or General Engineering 
Contractor from the State of Florida, a Certificate of Competency from the Miami-Dade County’s 
Construction Trades Qualifying Board as a General Engineering Contractor or as a Specialty Engineering 
Contractor, commensurate with the requirements of the Scope of Work.   Bidder must also possess a 
minimum of five (5) years experience in the items being bid on by the Bidder.  The Town may consider 
other Certifications or Licenses from the State of Florida or Miami-Dade County at its sole discretion.  
The Bidder must self-perform one hundred percent (100%) of the Work.   

The Town will consider a Bid as responsive where a Bidder has less than the stipulated minimum number 
of years of experience solely where the Bidder has undergone a name change and such change of name 
has been filed with the State of Florida.   

Bid Documents may be obtained by visiting the Town’s website at www.miamilakes-fl.gov and selecting 
“Contractual Opportunities”.  Any further inquiries regarding the Project may be directed to the 
Procurement Office, at procurement@miamilakes-fl.gov. 

All Bids shall be submitted in accordance with the Instructions to Bidders.  Any Bids received after the 
specified time and date will not be considered.  The responsibility for submitting a Bid before the stated 
time and date is solely and strictly the responsibility of the Bidder.  

http://www.miamilakes-fl.gov/
mailto:procurement@miamilakes-fl.gov
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Pursuant to subsection (t) “Cone of Silence” of Section 2-11.1 “Conflict of Interest and Code of Ethics 
Ordinance” of Miami Dade County, public notice is hereby given that a “Cone of Silence” is imposed 
concerning this purchase.   
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SECTION 2 

INSTRUCTIONS TO BIDDERS  

2.1 DEFINITION OF TERMS  

Bid means the Submittal tendered by a Bidder in response to this solicitation, which includes 
the price, authorized signature and all other information or documentation required by the 
Invitation to Bid (“ITB”) at the time of submittal.  

Bid Form means the form that contains the goods or services to be purchased and that must 
be completed and submitted with the Bid. 

Bidder means any person, firm or corporation, or its duly authorized representative tendering 
a Submittal in response to this solicitation. 

Completion Time means the number of days specified in a Work Order for completion of the 
Work in that Work Order. 

Change Order means a written document ordering a change in the Contract price or Contract 
time or a material change in the Work.   

Construction Change Directive means a written directive to effect changes to the Work, 
issued by the Project Manager that may affect the Contract price or time.   

Construction Schedule means a schedule of the Work to be performed, as defined and 
required by the Contract Documents. 

Contract means the ITB and the Bid documents that have been executed by the Bidder and 
the Town subsequent to approval of award by the Town. 

Contract Documents means the Contract as may be amended from time to time, any and 
plans, specification, addendum, clarifications, directives, Work Orders, Work Order Proposals, 
Construction Change Directives, change orders, payments and other such documents issued 
under or relating to the Contract. 

Contractor means the person, firm, or corporation with whom the Town has contracted and 
who will be responsible for the acceptable performance of any Work and for the payment of 
all legal debts pertaining to the Work under the Contract.   

Cure means the action taken by the Contractor promptly, after receipt of written notice from 
the Town of a breach of the Contract Documents, which shall be performed at no cost to the 
Town, to repair, replace, correct, or remedy all material, equipment, or other elements of the 
Work or the Contract Documents affected by such breach, or to otherwise make good and 
eliminate such breach. 

Cure Period means the period of time in which the Contractor is required to remedy 
deficiencies in the Work or compliance with the Contract Documents after receipt of a written 
Notice to Cure from the Town identifying the deficiencies and the time to Cure. 

Days mean calendar days. 

Defective Work means (a) Work that is unsatisfactory, deficient, or damaged, does not 
conform to the Contract Documents, or does not meet the requirements of any inspection, 
test or approval, or (b) Work associated with punch list items that the Contractor fails to 
complete within a reasonable time after issuance of the punch list by the Project Manager. 
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Design Documents means the construction plans and specifications included as part of a 
Bid/Proposal Solicitation Work to be performed under the Contract.   

Final Acceptance shall mean acceptance of the Work specified in a Work Order upon the 
expiration of the warranty period as stated in the Contract Documents. 

Inspector means an authorized representative of the Town assigned to make necessary 
inspections of materials and the Work performed or furnished by the Contractor.  The Town, 
at is sole discretion may hire an independent contractor to perform inspections. 

Materials mean goods or equipment incorporated into a Project, or used or consumed in the 
performance of the Work. 

Notice of Award means the written letter to the Contractor notifying the Contractor that it 
has been awarded the Contract. 

Notice to Proceed means a written letter or directive issued by the Town Manager or 
designee acknowledging that all conditions precedent to award have been met and directing 
that the Contractor may begin Work under the Contract. 

Plans Drawings, and/or Sketch means a graphic representations of a Project issued as part of 
a Work Order. 

Project means a task or series of tasks assigned by Town through the issuance of a Work 
Order that the Contractor must complete in accordance with the Contract Documents.  

Project Manager means the individual assigned by the Town Manager to manage a Project 
issued through a Work Order under the Contract. 

Request For Information (RFI) means a request from the Contractor seeking an interpretation 
or clarification relative to the Contract Documents.  The RFI, which shall be clearly marked RFI, 
shall clearly and concisely set forth the issue(s) or item(s) requiring clarification or 
interpretation and why the response is required.  The RFI must set forth the Contractor’s 
interpretation or understanding of the document(s) in question, along with the reason for 
such understanding. 

Subcontractor means a person, firm or corporation having a direct contract with Contractor, 
including one who furnishes material worked to a special design according to the Contract 
Documents, but does not include one who merely furnishes materials not so worked. 

Submittal means the documents prepared and submitted by the Bidder in response to this 
ITB. 

Substantial Completion means the completion of the Work by the Contractor to the point 
where the Town may make beneficial use of the Work. 

Town means the Town Council of the Town of Miami Lakes or the Town Manager, if 
applicable. 

Town Manager means the duly appointed chief administrative officer of the Town of Miami 
Lakes or his designee. 

Work as used herein refers to all reasonably necessary and inferable labor, material, 
equipment, and services, whether or not specifically stated, required by the Contract 
Documents for the Contractor to fulfill its obligations, under the Contract Documents.   

Work Order means a document issued by the Town awarding a specific Project(s) to a 
Contractor. 
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Work Order Proposal means a document prepared by the Contractor, at the request of the 
Project Manager for Work to be performed on a Project(s). 

2.2 GENERAL REQUIREMENTS 

The ITB and any addendum that may be issued constitute the complete set of specification 
requirements and Bid forms. The Bid Form page(s), and all forms contained in the ITB shall be 
completed, signed, and submitted in accordance with the requirements of Section 1.  All bids 
must be typewritten or filled in with pen and ink, and must be signed in blue ink by an officer 
or employee having authority to bind the company or firm.  Errors, corrections, or changes on 
any document must be initialed by the signatory of the Bid. Bidders shall not be allowed to 
modify their bids after the opening time and date. 

2.3 PREPARATION OF BID 

The Bid Form contains multiple line items and the Bidder must provide prices for all line items 
and must provide the price for the total annual bid amount.  Failure to include pricing on all 
line items as well as the total annual bid amount shall result in the Bid being found non-
responsive. 

Bidder must use the blank Town forms provided herein. The Bid must be signed and 
acknowledged by the Bidder in accordance with the directions on the ITB.  Failure to utilize 
the Town’s forms, or fully complete said forms will result in a determination that the Bid is 
non-responsive. 

A Bid will be considered non-responsive if it is conditioned on modifications, changes, or 
revisions to the terms and conditions of the ITB.   

The Bid is to include the furnishing of all labor, materials, equipment, all overhead/indirect 
expenses and profit, necessary for the completion of the Work, except as may be otherwise 
expressly provided in the Contract Documents.   

Joint venture firms are not permitted under this solicitation. 

2.4 BID PREPARATION AND RELATED COSTS 

All cost involved with the preparation and submission of Bid to the Town or any work 
performed in connection therewith, shall be the sole responsibility of the Bidder(s).  No 
payment shall be made for any Bid received, or for any other effort required of or made by 
the Bidder prior to commencement of Work as defined by a contract duly approved by the 
Town Council or Town Manager, as applicable.  The Town shall bear no responsibility for any 
cost associated with any judicial proceedings resulting from the ITB process. 

Bidders must use the blank Town forms contained in this solicitation for the submission of 
their Bid, and submit prices on all line items.  Failure to utilize the Town’s forms or submit 
prices on all line items will result in a determination that the Bid is non-responsive. 

Bidder’s must also submit the line item price spreadsheet (“Spreadsheet”) on the CD-ROM or 
flash drive in MS Excel format at the time of Bid submission.  A copy of the MS Excel 
Spreadsheet is available on the Town webpage referenced in this solicitation.  Failure to 
submit the MS Excel Spreadsheet will result in the Bid being rejected.  Where a discrepancy 
exist between the pricing on the hard copy of the Bid and the Spreadsheet the prices in the 
hard copy of the Bid will prevail.  The Town Form is not to be altered, unlocked, or changed 
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in an manner, including converting the Form to .pdf.  Such action will result in a Bid being 
rejected as non-responsive. 

2.5 PRE-BID CONFERENCE  

No Pre-Bid Conference will be held for this solicitation. 

2.6 QUALIFICATION OF BIDDERS 

Bidder must meet the minimum qualification requirements stated in Section 1 and must be 
capable of performing the primary trade Work under the Contract. Bidders shall submit a 
completed Qualification Statement utilizing the form attached. 

2.7 PERFORMANCE OF THE WORK 

Bidder must be capable of self- performing all of the Work under this Contract.  By submitting 
a Bid the Bidder certifies that it will meet these requirements.  As part of the Bid the Bidder are 
to include the form entitled “Questionnaire”.  Failure to complete and submit this form or to 
meet this requirement shall result in the Bid being deemed non-responsive.  Where the 
Contractor is deemed to not meeting this requirement during the performance of the Work the 
Contractor shall be in default of the Contract Documents. 

2.8 EXAMINATION OF CONTRACT DOCUMENTS  

It is the responsibility of each Bidder, before submitting a Bid in response to this ITB to: 

 Carefully review the ITB, including any Addendum and notify the Town of all conflicts, 
errors or discrepancies. 

 Take into account federal, state and local (Town and Miami-Dade County) including, 
without limitation the Town’s Code, and Miami-Dade County and the State of Florida’s 
statutes laws, rules, regulations, and ordinances that may affect a Bidder’s ability to 
perform the Work.  

 Study and carefully correlate Contractor's observations with the requirements of the 
ITB.  

The submission of a Bid in response to this solicitation shall constitute an incontrovertible 
representation by Bidder that it will comply with the requirements of the Contract Documents 
and that without exception, the Bid is premised upon performing and furnishing the Work 
required under the Contract Documents and that the Contract Documents are sufficient in 
detail to indicate and convey understanding of all terms and conditions for performance and 
furnishing of the Work.  

2.9 INTERPRETATIONS AND CLARIFICATIONS 

All questions about the meaning or intent of the ITB and specifications shall be directed in 
writing to the Procurement Office, at 15150 NW 79th Court; Miami Lakes, FL 33016, Email: 
procurement@miamilakes-fl.gov, Fax: 305-558-8511.  Interpretation or Clarifications 
considered necessary by the Town in response to such questions will be issued by means of 
addenda.  All addenda will be posted on the Town’s website, www.miamilakes-fl.gov and it is 
the sole responsibility of the Bidder to obtain all addenda. Written questions must be received 
no less than ten (10) days prior to bid opening.  Only questions answered by written addenda 
shall be binding. Oral and other interpretation or clarifications shall be without legal effect. 

http://www.miamilakes-fl.gov/
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2.10 POSTPONEMENT OF BID OPENING DATE 

The Town reserves the right to postpone the date for receipt and opening of Bids and will make 
a reasonable effort to give at least five (5) calendar days notice prior to the Bid opening date, 
of any such postponement to prospective Bidders. 

2.11 ACCEPTANCE OR REJECTION OF BIDS 

The Town reserves the right to reject any and all Bids, with or without cause, to waive 
technical errors and informalities, or to cancel or re-issue this solicitation.  The Town also 
reserves the right to reject the Bid of any Bidder who has failed to previously perform under a 
contract or who is in arrears to the Town.   

UNBALANCED BIDS WILL BE REJECTED.  The Town reserves the right to reject any Bid where 
the line item pricing is determined to be unbalanced.  Such determination will be made at 
the sole discretion of the Town. 

Reasonable efforts will be made to either award the Contract or reject all Bids within ninety 
(90) calendar days after Bid opening date.  A Bidder may not withdraw its Bid unilaterally nor 
change its Bid before the expiration of one hundred twenty (120) days from the date of bid 
opening.  A Bidder may withdraw its Bid after the expiration of one hundred twenty (120) 
calendar days from the date of Bid opening by delivering written notice of withdrawal to the 
Town’s Procurement Manager prior to award of the Contract by the Town Council or Town 
Manager, applicable.  Once the Town makes the award, the Bid cannot be withdrawn under 
this Article. 

2.12 WITHDRAWAL OF BID 

A Bidder may withdraw his Bid at any date and time prior to the date and time the Bids are 
scheduled to be opened. 

2.13 OPENING OF BIDS 

Bids will be publicly opened and read aloud at the appointed time and place stated in the ITB.  
Late Bids will not be opened.  No responsibility will be attached to any Town Staff for the 
premature opening of a Bid not properly addressed and identified.  Bidders or their authorized 
agents are invited to be present at the bid opening.  The lowest Bid identified at the Bid 
opening does not establish or determine the lowest responsive and responsible Bidder who 
may be awarded the Contract. 

2.14 AWARD OF CONTRACT(S) 

The Award of the Contract will be to the lowest responsive and responsible Bidder that will be 
in the best interest of the Town.  The Town may require demonstration of competency and, at 
its sole discretion, conduct site visit(s) and inspections of the Bidder’s place(s) of business, 
require the Bidder to furnish documentation and/or require the Bidder to attend a meeting to 
determine the Bidder’s qualifications and ability to meet the terms and conditions of this 
Contract.  The Town shall consider, but not be limited to, such factors as financial capability, 
labor force, equipment, experience, knowledge of the trade work to be performed, the 
quantity of Work being performed by the Contractor and past performance on own and other 
contracts.  In no case will the Award be made until all necessary investigations have been made 
into the responsibility of the Bidder(s) and the Town Manager is satisfied that the Bidders are 
qualified to perform the Work. 
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Any Bidder who, at the time of submission, is involved in an ongoing bankruptcy as a debtor, or 
in a reorganization, liquidation, or dissolution proceeding, or if a trustee or receiver has been 
appointed over all or a substantial portion of the property of the Bidder under federal 
bankruptcy law or any state insolvency, the Bid may be declared non-responsive.  Any Bidder 
who has filed a lawsuit against the Town or where the Town has filed a lawsuit or won a court 
judgment against a Bidder, such Bidder may be declared non-responsible. 

If the Town accepts a Bid, the Town will notify the Bidder that it is the apparent awardee and 
that award is conditioned upon executing the Contract, and submission and approval of the 
required insurance certificates.  The Town will provide a written notice of award upon the 
Bidder meeting these requirements. 

If the successful Bidder to whom a contract is proposed to be awarded forfeits the Award by 
failing to meet the conditions as stated above, the Town may, at the Town’s sole option, award 
the Contract to the next lowest Responsive and Responsible Bidder or reject all Bids or re-
advertise the ITB. 

2.15 COLLUSION 

Where two (2) or more related parties, as defined in this Article, each submit a response to an 
ITB, such submissions shall be presumed to be collusive.  The foregoing presumption may be 
rebutted by the presentation of evidence as to the extent of ownership, control and 
management of such related parties in preparation and submission under such ITB.  Related 
parties shall mean employees, officers or the principals thereof which have a direct or indirect 
ownership interest in another firm or in which a parent company or the principals thereof of 
one Bidder have a direct or indirect ownership interest in another Bidder for the same 
project(s). ITB responses found to be collusive shall be rejected.   

Bidder shall return the Non-Collusive Affidavit form with its Bid Submittal.  Failure to submit 
said affidavit with its Bid Submittal will result in the Bid being deemed non-responsive, unless 
the Town allows the Bidder to submit the Affidavit during the Bid evaluation period. 

2.16 BIDDER IN ARREARS OR DEFAULT 

The Bidder represents and warrants that the Bidder is not in arrears to the Town and is not a 
defaulter as a surety or otherwise upon any obligation to the Town.  In addition the Bidder 
warrants that the Bidder has not been declared “not responsible” or “disqualified” by or 
debarred from doing business with any state or local government entity in the State of Florida, 
the Federal Government or any other State/local governmental entity in the United States of 
America, nor is there any proceeding pending pertaining to the Bidder’s responsibility or 
qualification to receive public agreements.  The Bidder considers this warrant as stated in this 
Article to be a continual obligation and shall inform the Town of any change during the term of 
the Contract. 

2.17 PUBLIC ENTITY CRIMES ACT 

In accordance with the Public Entity Crimes Act, (Section 287.133, Florida Statutes) a person 
or affiliate who is a contractor, who had been placed on the convicted vendor list following a 
conviction for a public entity crime may not submit a bid on a contract to provide any goods 
or services to the Town, may not submit a bid on a contract with a public entity for the 
construction or repair of a public building or public work, may not submit bids on leases or 
real property to the Town, may not be awarded or perform work as a contractor, supplier, 
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subcontractor, or consultant under a contract with any public entity, and may not transact 
business with the Town in excess of the threshold amount provided in Section 287.917, 
Florida Statutes, for Category Two for a period of 36 months from the date of being placed on 
the convicted vendor list.  Violation of this section by the Contractor shall result in rejection of 
the Bid, termination of the contract, and may cause Contractor debarment.  

Bidder shall return the Public Entity Crimes Act form with its Bid Submittal.  Failure to submit 
said affidavit with its Bid Submittal will result in the Bid being deemed non-responsive, unless 
the Town allows the Bidder to submit the form during the Bid evaluation period. 

 

 

 

 

 

 

END OF SECTION 
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SECTION 3 

GENERAL TERMS AND CONDITIONS 

3.1 TIME IS OF THE ESSENCE 

Contractor will promptly perform its duties under the Contract and will give the Work as much 
priority as is necessary to cause the Work to be completed on a timely basis in accordance 
with the Contract Documents.  

The date and period of time set forth in the Notice to Proceed for the commencement, 
commencement and completion of the Work was included because of its importance to the 
Town. 

3.2 NOTICES 

Whenever either party desires to give written notice to the other relating to the Contract, 
such must be addressed to the party for whom it is intended at the place specified below; and 
the place for giving the notice shall remain until it shall have been changed by written notice 
in compliance with the provisions of this Article.  Notice shall be deemed given on the date 
received or within 3 days of mailing, if mailed through the United States Postal Service.  Notice 
shall be deemed given on the date sent via e-mail or facsimile.  Notice shall be deemed given 
via courier/delivery service upon the initial delivery date by the courier/delivery service.  For 
the present, the parties designate the following as the respective places for giving of notice: 

For Town: 

Mr. Alex Rey     Mr. Gary Fabrikant 
Town Manager    Procurement Manager 
Town of Miami Lakes    Town of Miami Lakes 
15150 NW 79th Court    15150 NW 79th Court 
Miami Lakes, Florida  33016   Miami Lakes, Florida  33016 

For Contractor: 
(To Be Determined) 

During the Work the Contractor shall maintain continuing communications with designated 
Town representative (s).  The Contractor shall keep the Town fully informed as to the progress 
of the Work under the Contract. 

3.3 PRIORITY OF PROVISIONS 

If there is a conflict or inconsistency between any term, statement requirement, or provision 
of any exhibit attached hereto, any document or events referred to herein, or any document 
incorporated into the Contract Documents by reference and a term, statement, requirement, 
the specifications or any plans, or provision of the Contract Documents the following order of 
precedence shall apply:  

In the event of conflicts in the Contract Documents the priorities stated below shall govern; 

 Revisions and Change Orders to the Contract shall govern over the Contract  

 The Contract Documents shall govern over the Contract 
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 The Special Conditions shall govern over the General Conditions of the Contract 

 Addendum to an ITB shall govern over a ITB 

In the event that Drawings and specifications are provided with a Work Order the priorities 
stated below shall govern: 

 Scope of Work and Specifications shall govern over plans and drawings 

 Schedules, when identified as such shall govern over all other portions of the plans 

 Specific notes shall govern over all other notes, and all other portions of the plans, 
unless specifically stated otherwise 

 Larger scale drawings shall govern over smaller scale drawings 

 Figured or numerical dimensions shall govern over dimensions obtained by scaling 

 Where provisions of codes, manufacturer’s specifications or industry standards are in 
conflict, the more restrictive or higher quality shall govern 

3.4 INDEMNIFICATION-  

The Contractor shall indemnify and hold harmless the Town, its officers, agents and 
employees from and against all liability, claims, damages, losses and expenses, including 
reasonable attorney's fees and costs at both trial an appellate levels arising out of or resulting 
from the performance of the Work under this Contract, caused by negligence, recklessness, 
intentional misconduct, or any act or omission of the Contractor or anyone directly or 
indirectly employed by Contractor or anyone for whose acts Contractor may be liable.  The 
Contractor expressly understands and agrees that any insurance protection required by this 
Contract or otherwise provided by Contractor shall in no way limit the responsibility to 
indemnify, keep and save harmless and defend the Town or its officers, employees, agents 
and instrumentalities as herein provided. 

The Contractor agrees and recognizes that the Town shall not be held liable or responsible for 
any claims which may result from any actions or omissions of the Contractor in which the 
Town participated either through review or concurrence of the Contractor's actions.  In 
reviewing, approving or rejecting any submissions by the Contractor or other acts of the 
Contractor, the Town in no way assumes or shares any responsibility or liability of the 
Contractor or Sub-Contractor, under this Agreement. The Contractor shall defend the Town or 
provide for such defense at its own expense, at the Town’s option. 

This indemnification obligation shall survive the expiration or termination of this Contract. 

The Town has provided specific consideration for the indemnification of $10.00 from the sums 
due to the Contractor under this Contract. 

3.5 INSURANCE   

Without limiting any of the other obligations or liabilities of Contractor, the Contractor shall 
secure and maintain throughout the duration of this Contract, insurance of such type and in 
such amounts necessary to protect its interest and the interest of the Town against hazards or 
risks of loss as specified below.  The underwriter of such insurance shall be qualified to do 
business in Florida, be rated B as to management and “Class V” as to strength or better as 
rated by the latest edition of Best’s Insurance Guide, published by A.M. Best Company, 
Oldwick, New Jersey, or its equivalent, The insurance carrier shall have agents upon whom 
service of process may be made in the State of Florida.  The insurance coverage shall be 
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primary insurance with respect to the Town, its officials, employees, agents and volunteers.  
Any insurance maintained by the Town shall be in excess of the Contractor’s insurance and 
shall not contribute to the Contractor’s insurance.  The insurance coverages shall include a 
minimum of: 

a. Worker’s Compensation and Employer’s Liability Insurance:  Coverage to apply for all 
employees for statutory limits as required by the State of Florida’s Statutory Workers’ 
Compensation Law” and all applicable Federal laws.  The policy(ies) must include 
Employer’s Liability with minimum limits of $500,000.00 each accident and a waiver of 
subrogation. 

b. Comprehensive Automobile and Vehicle Liability Insurance:  This insurance shall be 
written in comprehensive form and shall protect the Contractor and the Town against 
claims for injuries to members of the public and/or damages to property of others 
arising from the Contractor’s use of motor vehicles or any other equipment and shall 
cover operation with respect to onsite and offsite operations and insurance coverage 
shall extend to any motor vehicles or other equipment irrespective of whether the 
same is owned, non-owned, or hired.  The limit of liability shall not be less than 
$500,000.00 per occurrence, combined single limit for Bodily Injury Liability and 
Property Damage Liability.  Coverage must be afforded on a form no more restrictive 
that the latest edition of the Business Automobile Liability Policy, without restrictive 
endorsement, as filed by the Insurance Services Office. 

c. Commercial General Liability.  This insurance shall be written in comprehensive form 
and shall protect the Contractor and the Town against claims arising from injuries to 
members of the public or damage to property of others arising out of any act or 
omission to act of the Contractor or any of its agents, employees, or subcontractors.  
The limit of liability shall not be less than $1,000,000.00 per occurrence, combined 
single limit for Bodily Injury Liability and Property Damage Liability.  Coverage must be 
afforded on a primary and non contributory basis and with a coverage form no more 
restrictive than the latest edition of the Commercial General Liability Policy, without 
restrictive endorsements, as filed by the Insurance Services Office, and must include: 
(1) Premises and/or Operations; (2) Independent contractors and Products and/or 
completed Operations; (3) Broad Form Property Damage, Personal Injury and a 
Contractual Liability Endorsement, including any hold harmless and/or indemnification 
agreement. 

d. Certificate of Insurance:  Contractor shall provide the Town Manager or designee with 
Certificates of Insurance for all required policies within fifteen (15) days of notification 
of a conditional award by the Town.  The Certificates of Insurance shall not only name 
the types of policy(ies) provided, but also shall refer specifically to this Contract and 
shall state that such insurance is as required by this Contract.  The Town reserves the 
right to require the Contractor to provide a certified copy of such policies, upon 
written request by the Town.  Each policy certificate shall be endorsed with a provision 
that not less than thirty (30) calendar days’ written notice shall be provided to the 
Town before any policy or coverage is cancelled, restricted, or a material change is 
made.  Acceptance of the Certificate(s) is subject to approval of the Town Manager or 
designee. 
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e. Additional Insured - The Town is to be specifically included as an Additional Insured 
for the liability of the Town resulting from operations performed by or on behalf of 
Contractor in performance of this Contract. Contractor’s insurance, including that 
applicable to the Town as an Additional Insured, shall apply on a primary basis and any 
other insurance maintained by the Town shall be in excess of and shall not contribute 
to Contractor’s insurance.  Contractor’s insurance shall contain a severability of 
interest provision providing that, except with respect to the total limits of liability, the 
insurance shall apply to each Insured or Additional Insured in the same manner as if 
separate policies had been issued to each. 

All deductibles or self-insured retentions must be declared to and be approved by the Town 
Manager.  The Contractor shall be responsible for the payment of any deductible or self-
insured retentions in the event of any claim. 

3.6 GENERAL REQUIREMENTS 

The employee(s) of the Contractor shall be considered to be at all times its employee(s), and 
not employee(s) or agent(s) of the Town or any of its departments.   

The Contractor agrees that the Contractor will at all times employ, maintain and assign to the 
performance of the Contract a sufficient number of competent and qualified professionals 
and other personnel to meet the requirements of the Work to be performed.    

The Contractor agrees to adjust staffing levels or to replace any staff personnel if so requested 
by the Town Manager or designee, should the Town Manager or designee make a 
determination that said staffing is unacceptable or that any individual is not performing in a 
manner consistent with the requirements for such a position. 

The Contractor represents that its staff personnel have the proper skills, training, background, 
knowledge, experience, rights, authorizations, integrity, character and licenses as necessary to 
perform the Work, in a competent and professional manner.   

The Contractor shall at all times cooperate with the Town, or the Consultant (if any) and 
coordinate its respective Work efforts to most effectively and efficiently progress the 
performance of the Work. 

The Town, the Consultant (if any) and other agencies authorized by the Town, shall have full 
access to the Project site at all times. 

The apparent silence of the Contract Documents as to any detail, or the apparent omission 
from them of a detailed description concerning any Work to be done and materials to be 
furnished, shall be regarded as meaning that only best practices are to prevail and only 
materials and workmanship of the best quality are to be used in the performance of the Work. 

3.7 RULES AND REGULATIONS 

The Contractor shall comply with all laws and regulations applicable to provision of services 
specified in the Contract Documents.  The Contractor shall be familiar with all federal, state 
and local laws that affect the Work. 

3.8 SITE INVESTIGATION AND REPRESENTATION 

The Contractor acknowledges that it has satisfied itself as to the nature and location(s) of the 
Work under the Contract Documents subsequent to receiving a Work Order and prior to 



 

14 
Sidewalk, Curb & Gutter Repair/Replacement      Bid No. 2013-34 

commencement of Work on the site, the general and local conditions, particularly those 
bearing upon availability of installation, transportation, disposal, handling and storage of 
materials, and all other matters which can in any way affect the Work or the cost thereof 
under the Contract Documents. 

Work site(s) may have existing utilities, such as, but not limited to, irrigation, phone, water 
and sewer, CATV, traffic signals, electrical, and storm sewer as permitted under Section 
337.401 (1), Florida Statutes, and other applicable laws.  It shall be the responsibility of the 
Contractor to verify the location of all such utilities, structures, etc., by hand excavation or 
other appropriate measures before performing any Work.  The Contractor shall call Sunshine 
State One Call and other appropriate agencies, as applicable, to determine the locations of 
existing utilities prior to the commencement of any Work.  The Contractor is responsible for 
any and all claims resulting from the damage caused to any utilities, identified or not.   

Should the Contractor identify any utilities, structures, etc., which will or may be encountered 
during the performance of the Work, the Town shall be consulted immediately in order for a 
decision to be made on the potential relocation or other action(s) to be taken as it relates to 
the work.   

Conflict resolution, relocation, or adjustments of utilities are to be made by the utility owners 
at their own expense, unless otherwise determined in writing by the Project Manager.  Should 
the Project Manager direct the Contractor to relocate any utilities that would be impacted by 
any Work then the Town shall compensate the Contractor for such relocation in accordance 
with the Chang Order provisions of the Contract. 

The Contractor shall not purposefully disrupt or disconnect any type of utility whatsoever 
without first obtaining the prior written approval of the Town or applicable utility owner.  
Requests for any disconnection, including those required of other utilities must be in writing 
and received by the Town at least 72 hours prior to the time of the requested interruption.  
The Town may require that the Contractor notify in writing any property owners to be 
impacted by service interruptions to their utilities. 

Any failure by the Contractor to familiarize itself with any utilities that may impact the 
performance of the Work shall not relieve Contractor from responsibility for properly 
estimating the difficulty or cost of performing the Work and shall not entitle the Contractor to 
any additional compensation.   

3.9 METHOD OF PERFORMING THE WORK 

The apparent silence of the Contract Documents as to any detail, or the apparent omission 
from them of a detailed description concerning any Work to be done and materials to be 
furnished, shall be regarded as meaning that only the best general practice is to prevail and 
that only material and workmanship of the best quality is to be used, and interpretation of the 
Contract Documents shall be made upon that basis. 

The Contractor shall comply with the manufacturer’s requirements for the handling, deliver 
and storage of all equipment and materials.  Contractor shall inspect all equipment and 
materials immediately prior to installation and shall not install any damaged or defective 
items.   

Contractor shall comply with the manufacturer’s applicable instructions and 
recommendations for the performance of the Work, to the extent that these instructions and 
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recommendations are more explicit or more stringent than requirements indicated in the 
Contract Documents or applicable Work Order. 

The Work to be performed shall be done in such a manner so as not to interfere with the 
normal Town operations of the Project site.  The manner in which the Work is performed shall 
be subject to the approval of the Project Manager, whom if necessary, shall have the authority 
to require changes in the manner in which the Work is performed.  There shall be no 
obstruction of Town services without the prior written approval of the Project Manager.  All 
requests for such interruption or obstruction must be given in writing to the Project Manager 
24 hours in advance of the interruption of Town operations. 

The Contractor shall familiarize itself with normal Town operations where the Work is to be 
performed so that it can conduct the Work in the best possible manner to the complete 
satisfaction of the Project Manager.  

Depending on the nature of the Work the Project Manager may require a staging plan be 
submitted to and approved by the Project Manager prior to the start of construction and 
issuance of the Notice to Proceed.  Such staging plan shall be revised and resubmitted as 
necessary during construction. 

3.10 CONTRACTOR TO CHECK PLANS, SPECIFICATIONS AND DATA 

Contractor shall verify all dimensions, quantities and details shown on any plans, 
specifications or other data received from Project Manager and shall notify the Project 
Manager of all errors, omissions and discrepancies found therein within three (3) calendar 
days of discovery.  Contractor will not be allowed to take advantage of any error, omission or 
discrepancy, as full instructions will be furnished the Project Manager.  Contractor shall not be 
liable for damages resulting from errors, omissions or discrepancies in the Contract 
Documents unless Contractor recognized such error, omission or discrepancy and knowingly 
failed to report it to Project Manager. 

3.11 SHOP DRAWINGS AND SUBMITTALS 

Contractor may be required, based on the Scope of Work of a Project, to submit shop 
drawings, sketches, samples or product data.  A Work Order will state if shop drawings or 
other submittals are required.   

Contractor is responsible to timely submit such documents or samples in a timely manner for 
review by the Project Manager.  Shop Drawings that are to be complete in every detail and 
reflect clearly identify any deviation from what is required by the Contract Documents.  It is 
the responsibility of the Contractor to submit sufficient information to allow the Project 
Manager to properly evaluate and approve the submittal or shop drawing.   
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Where professional calculations and/or certification of performance criteria of materials, 
systems, and or equipment are required, the Project Manager and/or Consultant are entitled 
to rely upon the accuracy and completeness of such calculations and certifications submitted 
by the Contractor.  Calculations, when required, shall be submitted in a neat clear and easy 
format to follow. 

Contractor is solely responsible for the accuracy of all shop drawings and submittals and any 
approval by Project Manager shall in no way relieve the Contractor from said responsibility for 
full compliance with the Contract Documents. 

3.12 DIFFERING SITE CONDITIONS 

In the event that during the course of the Work on a Project the Contractor encounters 
subsurface or concealed conditions at the Project site which differ materially from those 
shown in the Contract Documents or Work Order, and from those ordinarily encountered and 
generally recognized as inherent in work of the character called for in the Contract 
Documents, Contractor, without disturbing the conditions and before performing any Work 
affected by such conditions, shall, within twenty-four (24) hours of its discovery, notify the 
Project Manager and/or Consultant in writing of the existence of the aforesaid conditions.  
Project Manager or the Consultant shall, within two (2) business days after receipt of 
Contractor's written notice, investigate the site conditions identified by Contractor. If, in the 
sole opinion of Project Manager or the Consultant, the conditions do materially so differ and 
cause an increase or decrease in Contractor's cost of, or the time required for, the 
performance of any part of the Work, whether or not charged as a result of the conditions, 
Project Manager or Consultant shall recommend an equitable adjustment to cost of the Work 
or the time to complete the Work, or both. If the Project Manager and Contractor cannot 
agree on an adjustment in the Contract Price and/or Contract Time, the adjustment shall be 
referred to the Town’s Procurement Manager for determination.  Should the Town’s 
Procurement Manager determine that the conditions of the Project site are not so materially 
different to justify a change in the terms of the Contract Documents, the Director shall so 
notify the Project Manager, Consultant, and Contractor in writing, stating the reasons, and 
such determination shall be final and binding upon the parties hereto. 

No request by Contractor for an equitable adjustment to the Contract Documents under this 
provision shall be allowed unless Contractor has given written notice in strict accordance with 
the provisions of this Article. No request for an equitable adjustment or change to the 
Contract Price or Contract Time for differing site conditions shall be allowed if made after the 
date certified by Consultant or Project Manager as the date of substantial completion. 

3.13 PROTECTION OF PROPERTY, UTILITIES, AND THE PUBLIC 

The Contractor shall continuously maintain adequate protection of all its Work from damage 
and shall protect public and private property, and utilities from injury or loss arising in 
connection with the Work, and take all necessary precautions to prevent accidents, injuries, or 
damage to persons or property on or near the Work.   

The Contractor shall be completely responsible for, and shall replace and make good all loss, 
injury, or damage to any property (including landscaping, irrigation, walks, drives, structures 
or utilities. 
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3.14 MAINTENANCE OF TRAFFIC 

Any Work performed in the public right-of-way shall require the prior approval of the 
appropriate public agencies.  These public agencies include, but are not limited to, the Town, 
Miami-Dade County Public Works Department, and FDOT.  Contractor shall not be entitled to 
any additional compensation for Work performed in the public right-of-way, except for the 
cost of any required use of police officers, which reimbursement is addressed in Article 4.8. 

Prior to commencing any Work the Contractor must install warning signs and any other 
warning and safety devices advising motorist and pedestrians of Work being performed.  All 
signs shall be temporary and shall be removed at the end of the day or at the end of the 
completion of the Work, whichever is shorter. 

The following guidelines must be followed during each maintenance operation: 

1. When no lanes are blocked: 

a. All Contractor vehicles must have beacons and flashes on. 

b. “MEN WORKING” signs must be set up before starting operations. 

• On two lane roads: one (1) sign must be posted at each end of site, for each 
direction of travel (total of two (2) signs). 

• On four lane roads two (2) signs at each end of site (one on median and one on 
shoulder) for each direction of travel (total of four (4) signs. 

• Orange safety cones shall be set at edges of travel lanes in the immediate area of 
work. 

c. Vehicles shall be parked next to median at the transition area of left turn lanes.  
Orange traffic cones must be placed from the start of transition of the left turn lane 
to the front of vehicle at fifteen feet (15’) intervals. 

2. When a lane is to be blocked: 

a. No traffic lane shall be blocked for any period between the hours of 7:00 to 10:00 
AM and 3:30 to 7:00 PM. 

b. No traffic lanes may be blocked for a period longer than fifteen (15) minutes, unless 
a Maintenance of Traffic (M.O.T.) Plan has been approved at least twenty-four (24) 
hours in advance. 

c. A traffic lane may be blocked for up to fifteen (15) minutes, if absolutely necessary. 
However, the following M.O.T. must be followed: 

• Flagmen shall be posted at the edge of the travel lane at least five hundred (500) 
feet prior to start of transition. 

• There shall be a minimum of two hundred (200) feet transition with traffic cones, 
prior to lane closure. It is recommended that vehicle-blocking lane have a flashing 
arrow board. 

Failure by the Contractor to comply with the Maintenance of Traffic requirements will result 
in the Town issuing a stop work order until corrective action is taken.  The Contractor shall not 
be entitled to any additional time resulting in any delays due to issuance of a stop work order. 
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3.15 COORDINATION OF THE WORK 

Prior to the commencement of the Work the Project Manager or the Consultant will make 
every effort, based on available information, to notify the Contractor of any ongoing project(s) 
or project(s) scheduled to commence during the Work on a Project that may require 
coordination.  The Contractor shall be solely responsible for coordinating the Work with any 
other project(s) to minimize any potential adverse impact.  Contractor shall not be entitled to 
any days of delay for failure to properly coordinate the Work.  The Consultant and the Project 
Manager may assist the Contractor in coordinating the Work.  However, any such assistance, 
or lack thereof shall form the basis for any claim for delay or increased cost. 

If any part of Contractor’s Work depends for proper execution or results upon the work of any 
other persons, Contractor shall inspect and promptly report to Project Manager and 
Consultant any defects in such work that render it unsuitable for such proper execution and 
results.  Contractor’s failure to so inspect and/or report shall constitute an acceptance of the 
other person's work as fit and proper for the reception of Contractor’s Work, except as to 
defects which may develop in other contractor's work after the execution of Contractor’s 
Work. 

Contractor shall conduct its operations and take all reasonable steps to coordinate the 
prosecution of the Work so as to create no interference or impact on any other contractor on 
the site.  Should such interference or impact occur, Contractor shall be liable to the affected 
contractor for the cost of such interference or impact. 

To ensure the proper execution of subsequent Work, Contractor shall inspect the Work 
already in place and shall at once report to Project Manager and Consultant any discrepancy 
between the executed Work and the requirements of the Contract Documents. 

The Contractor will do all cutting, fitting and patching of its Work that may be required to 
make its several parts come together properly, and fit it to receive or be received by such 
other work.  C ontractor will not endanger any work of others by cutting, excavating or 
otherwise altering such other work and will only cut or alter such other work with the 
written consent of the Project Manager. 

3.16. ACCESS TO THE PROJECT SITE(S) 

Town shall provide, as may be indicated in the Contract Documents or Work Order, the lands 
upon which the Work is to be performed, rights-of-way and easements for access thereto and 
such other lands as are designated by Town for the use of Contractor. 

Contractor shall provide, at Contractor’s own expense and without liability to Town, any 
additional land and access thereto that may be required for temporary construction facilities, 
or for storage of materials.  Contractor shall furnish to the Town copies of written permission 
obtained by Contractor from the owners of such facilities. 

3.17 CONTRACTOR'S RESPONSIBILITY FOR DAMAGES AND ACCIDENTS 

Contractor shall accept full responsibility for Work against all losses or damages of whatever 
nature sustained until acceptance by Town Manager or designee, and shall promptly repair or 
replace, at no additional cost to the Town any Work, materials, equipment, or supplies 
damaged, lost, stolen, or destroyed from any cause whatsoever. 



 

19 
Sidewalk, Curb & Gutter Repair/Replacement      Bid No. 2013-34 

Contractor shall accept full responsibility for Work against all losses or damages of whatever 
nature sustained until acceptance by Town, and shall promptly repair or replace, at no 
additional cost to the Town any Work, materials, equipment, or supplies damaged, lost, 
stolen, or destroyed from any cause whatsoever. 

3.18 SAFETY PRECAUTIONS 

The Contractor shall take all necessary precautions for the safety of employees in the 
performance of the Work on, about or adjacent to the premises, and shall comply with all 
applicable provisions of Federal, State, and local laws, including, but not limited to the 
requirements of the Occupational Safety and Health Act of 1970, and amendments thereto, to 
prevent accidents or injury to persons on, about or adjacent to the premises where the Work 
is being performed. 

The Contractor shall comply with the OSHA “Federal Right to Know’ Regulation regarding 
informing employees of toxic substances in the workplace, providing training, and emergency 
procedures. 

Contractor must adhere to applicable environmental protection guidelines for the duration of 
the Work.  The Contractor shall comply with all codes, ordinances, rules, orders and other 
legal requirements of public authorities (including OSHA, EPA, DERM, the Town, Miami-Dade 
County, State of Florida), which bear on the performance of the Work 

The Contractor shall provide such equipment and facilities as are necessary or required, in the 
case of accidents, for first aid service to person who may be injured during the Project(s) 
duration.  

3.19 TRENCH SAFETY ACT 

Pursuant to Chapter 90-96 (CS/SB 2626), Laws of Florida, "Trench Safety Act", any person 
submitting a Bid/proposal is required to complete the form entitled: COMPLIANCE  WITH 
FLORIDA TRENCH SAFETY ACT (90-96, LAWS  OF FLORIDA), if applicable, and return the 
form with the its Bid Submittal.  Failure to submit said form with its Bid Submittal will result 
in the Bid being deemed non-responsive, unless the Town allows the Bidder to submit the 
Affidavit during the Bid evaluation period. 

This is not a pay item.  The purpose of this form is to gather information on the costs 
associated with trench safety measures and to insure that the Bidder has considered these 
costs and included them in its Bid prices.  Failure to complete this form may result in the Bid 
being declared non-responsive. 

3.20 LABOR AND MATERIALS 

Unless otherwise provided herein, Contractor shall provide and pay for all materials, labor, 
water, tools, equipment, light, power, transportation and other facilities and services 
necessary for the proper execution and completion of the Work.  All materials an equipment 
shall be new unless otherwise specified in a Work Order.  

3.21 VEHICLES AND EQUIPMENT 

Contractor shall have on hand at all times clean and in good working order such vehicles, 
machinery, tools, accessories, and other items necessary to perform the Work under this 
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Contract.  The Town may require the repair or replacement of equipment as reasonably 
necessary.   

3.22 SUPERVISION OF THE WORK 

Contractor shall supervise and direct the Work efficiently and with its best skill and attention. 
Contractor shall be solely responsible for the means, methods, techniques, sequences and 
procedure of construction, unless otherwise specified.  Contractor shall be responsible to 
ensure that the finished Work complies accurately and completely with the Contract 
Documents. 

Contractor shall have competent English speaking supervisor who shall represent Contractor 
and all directions given to the supervisor shall be as binding as if given to Contractor.  
Contractor will provide properly licensed personnel where such personnel are required by any 
rule, regulations, or law. Contractor shall give efficient supervision to the Work, using its best 
skill and attention.   

3.23 SUBCONTRACTORS 

No Subcontracting of Work is permitted under this Contract. 

3.24 CONSULTANT SERVICES 

The Town, at its sole discretion may hire a Consultant who shall serve as the Town’s 
Representative for the Project(s) to be performed under the Contract Documents.  Where a 
Consultant has been identified, the Consultant will serve as an Inspector unless the Project 
Manager notifies the Contractor in writing.  

3.25 AUTHORITY OF THE PROJECT MANAGER 

The Town Manager hereby authorizes the Project Manager or the Consultant designated in 
the Work Order to determine, all questions of any nature whatsoever arising out of, under or 
in connection with, or in any way relating to or on account of the Work, and questions as to 
the interpretation of the Work to be performed under the Contract Documents. 

The Contractor shall be bound by all determinations or orders of the Project Manager and/or 
Consultant and shall promptly respond to requests of the Project Manager and/or Consultant, 
including the withdrawal or modification of any previous order, and regardless of whether the 
Contractor agrees with the Project Manager’s and/or Consultant’s determination or requests.  
Where requests are made orally, the Project Manage and/or Consultant will follow up in 
writing, as soon thereafter as is practicable. 

The Project Manager and/or Consultant shall have authority to act on behalf of the Town to 
the extent provided by the Contract, unless otherwise modified in writing by the Town.  All 
instructions to the Contractor shall be issued in writing.  All instructions to the Contractor shall 
be issued through the Town Manager, Project Manager or the Consultant.   

The Project Manager and Consultant will not be responsible for construction means, methods, 
techniques, sequences or procedures, or for safety precautions and programs in connection 
with the Work, and will not be responsible for the Contractor’s failure to carry out the Work in 
accordance with the Contract Documents. 

All interpretations and recommendations of the Project Manager and Consultant shall be 
consistent with the intent of the Contract Documents.   
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The Project Manager and Consultant will not be responsible for the acts or omissions of the 
Contractor, any Subcontractor, or any of their agents or employees, or any other persons 
performing any of the Work. 

3.26 TOWN LICENSES, PERMITS AND FEES 

In accordance with the Public Bid Disclosure Act, 218.80, Florida Statutes, each license, 
permit, or fee the Contractor will have to pay the Town before or during the Work or the 
percentage method or unit method of all licenses, permits and fees required by the Town and 
payable to the Town by virtue of the Work as part of the Contract are as follows: 

1) Contractor shall have and maintain during the term of this Contract all appropriate 
Town licenses. Fees for which shall be paid in full in accordance with the Town’s Fee 
structure for such licenses. THERE WILL NOT BE ANY PERCENTAGE REDUCTION OR 
WAIVING OF TOWN LICENSE FEES. 

2) During the performance of this Contract there may be times when the Contractor will 
be required to obtain a Town permit for such Work. It is the responsibility of the 
Contractor to insure that he has the appropriate Town permits to perform such work as 
may become necessary during the performance of the Work. Any fees related to Town 
required permits in connection with this Contract will be the responsibility of the 
Contractor and will be reimbursed by the Town. 

Licenses, permits, and fees that may be required by County, State or Federal entities are not 
included in the above list. 

3.27 TAXES 

Contractor shall pay all applicable sales, consumer, use and other taxes required by law.  
Contractor is responsible for reviewing the pertinent state statutes involving state taxes and 
complying with all requirements. 

3.28 REMOVAL OF UNSATISFACTORY PERSONNEL 

The Town may make written request to the Contractor for the prompt removal and 
replacement of any personnel employed or retained by the Contractor, or any or 
Subcontractor engaged by the Contractor to provide and perform services or Work pursuant 
to the requirements of the Contract Documents.  The Contractor shall respond to the Town 
within five (5) calendar days of receipt of such request with either the removal and 
replacement of such personnel or written justification as to why that may not occur.   The 
Town shall make the final determination as to the removal of unsatisfactory personnel from 
the Work. The Contractor agrees that the removal of any of such individual(s) does not require 
the termination or demotion of said individual(s). 

3.29 INSPECTION OF THE WORK 

The Town Manager or designee, other Town representatives, and inspectors representing the 
Town and other public entities having jurisdiction over the Work shall at all times have access 
to the Work  

Should the Contract Documents, or any laws, ordinances, or any public authority require any 
of the Work to be tested, Contractor shall provide timely notice of readiness of the Work for 
testing and timely notice shall be given of the date fixed for such testing so that the 
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appropriate representatives of the Town, DERM, or other entities can be present for such 
testing.  Contractor shall be responsible for all costs for all required testing required.  All 
testing reports are to be sent directly to the Town Manager or designee by the testing firm, 
with a copy to the Contractor. 

The Town, at its sole discretion may conduct testing in addition to the required testing,.  In 
such instances the Town pay all testing costs unless the tests determine that the material, 
Work, or equipment. is not compliant with the requirements of the Contract Documents.  In 
such instances the Contractor shall reimburse the Town for all incurred testing cost and the 
Contractor shall be responsible for any costs associated with re-testing to ensure compliance. 

Inspectors shall have no authority to permit deviations from, or to relax any of the provisions 
of the Contract Documents or to delay the Work by failure to inspect the materials and Work 
with reasonable promptness without the written permission or instruction of Project Manager 
or Consultant. 

3.30 DEFECTIVE OR NON-COMPLIANT WORK 

The Town Manager, Project Manager, or Consultant shall have the authority to reject or 
disapprove Work that is found to be Defective or not in compliance with the requirements of 
the Contract.  If required Contractor shall promptly either correct all Defective or non-
compliant Work or remove such Defective Work and replace it with non-Defective/non-
compliant Work.  Contractor shall bear all direct, indirect and consequential costs of such 
removal or corrections. 

Re-examination of any of the Work may be ordered by the Project Manager, and if so ordered, 
the Work must be uncovered by Contractor. If such Work is found to be in accordance with 
the Contract Documents, the Town shall pay the cost of reexamination and replacement by 
means of a Change Order.  If such Work is not in accordance with the Contract Documents, 
Contractor shall pay such cost. 

Should Contractor fail or refuse to remove or correct any defective or non-compliant Work or 
to make any necessary repairs in accordance with the requirements of the Contract 
Documents within the time indicated in writing by the Town Manager of designee, the Town 
Manager or designee shall have the authority to cause the Defective/non-compliant Work to 
be removed or corrected, or make such repairs or corrections as may be necessary at 
Contractor's expense.  Any expense incurred by the Town in making such removals, 
corrections or repairs, shall be paid for out of any monies due or which may become due to 
Contractor.  In the event of failure of Contractor to make all necessary repairs promptly and 
fully, the Town Manager or designee may declare the Contractor in default. 

If, within the warranty period required by the Contract Documents, or by any specific 
provision of the Contract, any of the Work is found to be Defective or not in accordance with 
the Contract Documents, Contractor, after receipt of written notice from Town, shall promptly 
correct such Defective or nonconforming Work within the time specified by Town without 
cost to Town.  Should the Contractor fail to take such action the Town may take any necessary 
and appropriate action and hold the Contractor liable and responsible for all costs.  The Town 
may take any action allowed under this Contract or in law to recover all such costs.  Nothing 
contained herein shall be construed to establish a period of limitation with respect to any 
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other obligation which Contractor might have under the Contract Documents including but 
not limited to any claim regarding latent defects. 

Failure to reject any defective Work or material shall not in any way prevent later rejection 
when such defect is discovered, or obligate Town to accept. 

3.31 SUBSTITUTIONS 

Whenever materials, equipment, or patented processes are specified or described in the 
Contract Documents by naming a trade name, manufacturer, supplier or proprietary item 
or catalog number, the naming of the item is intended to establish the type, function 
and quality required and to establish a basis for bidding.  Substitute materials or 
equipment may be considered after a Contract for the Work is executed if sufficient 
information is provided by the Contractor to allow the Project Manager to evaluate the 
proposed substitution, unless the naming of the item is followed by words indicating that 
no substitution is permitted.  In the event that substitute materials or equipment are used 
and are less costly than the originally specified material or equipment, then the difference 
in cost of the item shall benefit the Town and shall result in a deductive change order to 
the Contract.  Applications for substitute materials and equipment shall only be evaluated 
after the Contract is executed and prior to a Work Order being issued.  

3.32 CHANGE ORDERS 

The Town reserves the right to order changes which may result in additions to or reductions 
from the amount, type or value of the Work shown in the Contract and which are within the 
general scope of the Contract Documents and all such changes shall be authorized only by a 
Change Order approved in advance, and issued in accordance with provisions of the Town.   

Any changes to the Contract must be contained in a written document, executed by the both 
parties. However, under circumstances determined necessary by Town, Change Orders may 
be issued unilaterally by Town. 

Any Construction Change Directive must be processed as a Change Order where such 
Directive affects the price to be paid under a Work Order. 

All Change Orders and requests for change orders shall be process using the Town’s forms 
unless otherwise approved by the Town’s Procurement Manager. 

The Contractor shall be entitled a combined profit and overhead rate that shall not be in 
excess of ten (10%) percent of the direct labor and material costs, unless the Procurement 
Manager determines that the complexity and risk of the Change Order Work is such that an 
additional factor is appropriate. The final amount to be paid to the Contract for Change Order 
Work shall be subject to negotiation between the Town and the Contractor. 

Failure by the Contractor to proceed with Change Order Work when so directed by the Town 
Manager or designee may result in the Contractor being found in default of the Contract. 

3.33 FORCE MAJEURE 

Should any failure to perform on the part of Contractor be due to a condition of force majeure 
as that term is interpreted under Florida law, then, the Town may allow an extension of time 
reasonably commensurate with the cause of such failure to perform or cure.  
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If the Contractor is delayed in performing any obligation under the Contract Documents due 
to a force majeure condition, the Contractor shall request a time extension from the Town 
within two (2) working days of said force majeure occurrence.  Any time extension shall be 
subject to mutual agreement and shall not be cause for any claim by the Contractor for extra 
compensation unless additional services are required.  Do Not Include inclement weather 
except as permitted by Florida law and may not include the acts or omissions of 
Subcontractors. 

3.34 EXTENSION OF TIME 

Any reference in this section to the Contractor shall be deemed to include suppliers, and 
permitted Subcontractors, whether or not in privities of contract with the Contractor for the 
purpose of this article. 

If the Contractor is delayed at any time during the progress of the Work beyond the Contract 
Time and/or Notice to Proceed (NTP) by the neglect or failure of the Town or by a Force 
Majeure, then the Contract Time set forth in the Contract shall be extended by the Town 
subject to the following conditions: 

 The cause of the delay arises after issuance of the NTP and could not have been 
anticipated by the Contractor by reasonable investigation before proceeding with the 
Work; 

 The Contractor demonstrates that the completion of the Work will be actually and 
necessarily delayed; 

 The effect of such cause cannot be avoided or mitigated by the exercise of all 
reasonable precautions, efforts and measures whether before or after the occurrence 
of the cause of delay. 

Note: A delay meeting all the conditions of the above, shall be deemed an Excusable 
Delay.   

The Town reserves the right to rescind or shorten any extension previously granted if 
subsequently, the Project Manager determines that any information provided by the 
Contractor in support of a request for an extension of time was erroneous; provided however, 
that such information or facts, if known, would have resulted in a denial of the request for an 
Excusable Delay.  Notwithstanding the above, the Project Manager will not rescind or shorten 
any extension previously granted if the Contractor acted in reliance upon the granting of such 
extension and such extension was based on information which, although later found to have 
been erroneous, was submitted in good faith by the Contractor. 

The request for an Excusable Delay shall be made within five (5) calendar days after the time 
when the Contractor knows or should have known of any cause for which it may claim an 
extension of time and shall provide any actual or potential basis for an extension of time, 
identifying such causes and describing, as fully as practicable at that time, the nature and 
expected duration of the delay and its effect on the completion of that part of the Work 
identified in the request.  The Project Manager may require the Contractor to furnish such 
additional information or documentation, as the Project Manager shall reasonably deem 
necessary or helpful in considering the requested extension. 

The Contractor shall not be entitled to an extension of time unless the Contractor 
affirmatively demonstrates that it is entitled to such extension. 
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The Project Manager shall endeavor to review and respond to the Contractor’s request for 
Excusable Delays in a reasonable period of time; however, the Contractor shall be obligated to 
continue to perform the Work required regardless of whether the Project Manager has issued 
a decision or whether the Contractor agrees or disagrees with that decision. 

With regard to an injunction, strike or interference of public origin which may delay the 
Project, the Contractor shall promptly give the Project Manager a copy of the injunction or 
other orders and copies of the papers upon which the same shall have been granted.  The 
Town shall be afforded the right to intervene and become a party to any suit or proceeding in 
which any such injunction shall be obtained and move to dissolve the same or otherwise, as 
the Town may deem proper. 

The permitting of the Contractor to proceed with the Work subsequent to the date specified 
in the Contract (as such date may have been extended by a change order), the making of any 
payment to the Contractor, the issuance of any Change Order, shall not waiver the Town's 
rights under the Contract, including but not limited to the assessment of liquidated damages 
or declaring Contractor in default. 

3.35 EXCUSABLE DELAY, NON-COMPENSABLE 

Excusable Delay is (i) caused by circumstances beyond the control of Contractor, its 
subcontractors, suppliers and vendors, and is also caused by circumstances beyond the 
control of the Town, or (ii) is caused jointly or concurrently by Contractor or its 
subcontractors, suppliers or vendors and by the Town.  Then Contractor shall be entitled only 
to a time extension and no compensation for the delay. 

Contractor is entitled to a time extension of the Contract time for each day the Work is 
delayed due to Excusable Delay. Contractor shall document its claim for any time extension as 
provided in Article 3.33 and Article 3.35. 

Failure of Contractor to comply with Article 3.33 and Article 3.35, as to any particular event of 
delay shall be deemed conclusively to constitute a waiver, abandonment or relinquishment of 
any and all claims resulting from that particular event of delay. 

3.36 CLAIMS  

Any claim for a change in the Contract time for completion of any Work, the Contract Term, or 
Contract price shall be made by written notice by Contractor to the Town Manager or 
designee and to within ten (10) business days of the commencement of the event giving rise 
to the claim and stating the general nature and cause of the claim.  Thereafter, within twenty 
(20) calendar days of the termination of the event giving rise to the claim, written notice of 
the extent of the claim with supporting information and documentation shall be provided 
unless the Town Manager or designee allows an additional period of time to ascertain more 
accurate data in support of the claim. The written notice must be accompanied by 
Contractor's written notarized statement that the adjustment(s) claimed is the entire 
adjustment to which the Contractor has reason to believe it is entitled as a result of the 
occurrence of said event.  All claims and disputes shall be determined in accordance with the 
Contract.  It is expressly and specifically agreed that any and all claims for changes to to the 
Contract shall be waived if not submitted in strict accordance with the requirements of this 
Article. 
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The Contract time will be extended in an amount equal to time lost on critical Work items due 
to delays beyond the control of and through no fault or negligence of Contractor if a claim is 
made as provided in this Article.  Such delays shall include, but not be limited to, acts or 
neglect by any separate contractor employed by own, fires, floods, labor disputes beyond the 
control of the Contractor, epidemics, abnormal weather conditions (if applicable), or acts of 
God. 

The Contractor shall not be entitled to an increase in the Contract price or payment or 
compensation of any kind from the Town for direct, indirect, consequential, impact or other 
costs, expenses or damages, including but not limited to costs of acceleration or inefficiency, 
arising because of delay, disruption, interference or hindrance from any cause whatsoever, 
whether such delay, disruption, interference or hindrance be reasonable or unreasonable, 
foreseeable or unforeseeable, or avoidable or unavoidable; provided, however, that this 
provision shall not preclude recovery of damages by Contractor for actual delays due solely to 
fraud, bad faith or active interference on the part of Town.  Contractor shall be entitled only 
to extensions of the Contract time for completion of the Work, as the sole and exclusive 
remedy for such resulting excusable delay. 

The Contractor agrees to make no claim for damages for delay of any kind in the performance 
of the Contract Documents whether occasioned by any act or omission of the Town or any of 
its representatives and the Contractor agrees that any such claim shall be compensated solely 
by an extension of time to complete performance of the Work due to an excusable delay as 
defined in this Article.  The Contractor alone specifically assumes the risk of such delays, 
including without limitation: delays in processing or approving any submittals to the Town, or 
the failure to render determinations, approvals, replies, inspections, in a timely manner.  
Contractor shall not receive monetary compensation for Town delay(s).  

Excusable Delay is (i) caused by circumstances beyond the control of Contractor, its 
Subcontractors, suppliers, and is also caused by circumstances beyond the control of the 
Town, or (ii) is caused jointly or concurrently by Contractor or its Subcontractors, suppliers 
and by the Town.  Contractor is entitled to a time extension of the Contract time for each day 
the Work is delayed due to Excusable Delay. Contractor must document its claim for any time 
extension as provided herein. 

Failure of Contractor to comply with this Article as to any particular event of claim shall be 
deemed conclusively to constitute a waiver of any and all claims resulting from that particular 
event. 

3.37 DISPUTES AND MEDIATION 

Contractor understands and agrees that all disputes between it and the Town upon an alleged 
violation of the terms of this Contract by the Town shall be submitted for resolution in the 
following manner. 

Initial effort(s) should be made by the Contractor to resolve any issues with the Town 
representative(s) it works within in the coordination and performance of the Work. 

Should the initial efforts at resolution not end in a mutual resolution then the Contractor 
notify in writing the Procurement Manager identified in Article 3.2, Notices, of the claim or 
dispute  
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The Contractor shall submit its dispute in writing, with all supporting documentation, to the 
Procurement Manager, as identified in Article 3.2, Notices.  Upon receipt of said notification 
the Procurement Manager shall review the issues relative to the claim or dispute and issue a 
written finding. 

Should the Contractor and the Procurement Manager fail to resolve the claim or dispute the 
Contractor shall submit their dispute in writing within five (5) calendar days of the written 
finding being issued by the Procurement Manager to the Town Manager.  Failure to submit 
such appeal in the stated timeframe of the written finding shall constitute acceptance of the 
finding by the Contractor.  Upon receipt of said notification the Town Manager shall review 
the issues relative to the claim or dispute and issue a written finding. 

Appeal to the Town Manager for his/her resolution, is required prior to Contractor being 
entitled to seek judicial relief in connection therewith. Should the Contractor be entitled to 
compensation hereunder, the Town Manager’s decision may be subject to approval by the 
Town Council.  Contractor shall not be entitled to seek judicial relief unless:   

(i) it has first received Town Manager’s written decision, approved by the Town Council if 
applicable, or  

(ii) a period of sixty (60) days has expired after submitting to the Town Manager a detailed 
statement of the dispute, accompanied by all supporting documentation, or a period 
of (90) days has expired where Town Manager’s decision is subject to Town Council for 
approval; or  

(iii) Town has waived compliance with the procedure set forth in this Article by written 
instrument(s) signed by the Town Manager. 

In the event the determination of a dispute under this Article is unacceptable to either party 
hereto, the party objecting to the determination must notify the other party in writing within 
fourteen (14) calendar days of receipt of the written determination.  The notice must state the 
basis of the objection and must be accompanied by a statement that any Contract price or 
Contract time adjustment claimed is the entire adjustment to which the objecting party has 
reason to believe it is entitled to as a result of the determination.  Within sixty (60) calendar 
days after completion of the Work or expiration of the Contract Term, the parties shall 
participate in mediation to address all objections to any determinations hereunder and to 
attempt to prevent litigation.   A certified Mediator, who the parties find mutually acceptable, 
will conduct any mediation proceedings in Miami-Dade County, State of Florida.  The costs of 
a certified Mediator shall be shared on a 50/50 basis.  Should claim or dispute not be resolved 
in mediation, the parties retain all their legal rights and remedies provided under State law.  A 
party objecting to a determination specifically waives all of its rights provided hereunder, 
including its rights and remedies under State law, if said party fails to comply in strict 
accordance with the requirements of this Article. 

3.38 CONTINUING THE WORK 

Contractor shall continue to perform all Work under the Contract Documents during all 
disputes or disagreements with Town, including disputes or disagreements concerning a 
request for a Change Order and no Work shall not be delayed or postponed pending 
resolution of any disputes or disagreements. 
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3.39 FRAUD AND MISREPRESENTATION 

The Town may terminate this Contract or any other contracts with the Town with any person, 
individual, corporation, entity, or affiliate that attempts to meet its contractual obligations 
with the Town through fraud, misrepresentation or material misstatement.  Such person, 
individual, corporation, entity, or affiliate shall be responsible for all direct or indirect costs 
associated with termination or cancellation. 

3.40 STOP WORK ORDER 

The Town may, at any time, by written order to the Contractor, require the Contractor to stop 
all, or any part, of the Work for a period of up to ninety (90) days (or any lesser period), 
commencing no sooner than the date the order is delivered to the Contractor, and for any 
further period to which the parties may agree.  Any such order shall be specifically identified 
as a “Stop Work Order” issued pursuant to this paragraph.  Within the period of ninety (90) 
days (or the lesser period specified) after a Stop Work Order is delivered to the Contractor, or 
within any extension to which the parties have agreed the Town shall either: 

 Cancel the Stop Work Order; or 
 Terminate the Work covered by such order as provided in Article 3.34, Termination 

for Convenience. 

If a Stop Work Order issued under this Article is canceled or the period of the order or any 
extension thereof expires, the Contractor shall resume the Work without compensation to the 
Contractor for such suspension other than extending the time to complete any Work under 
the Contract or extending the Contract Term to the extent that, in the opinion of the Town 
Manager or designee, the Contractor may have been delayed by such suspension.  In the 
event the Town Manger or designee determines that the suspension of Work was necessary 
due to Contractor’s defective or incorrect Work, unsafe Work conditions caused by the 
Contractor, or any other reason caused by Contractor’s fault or omission, the Contractor shall 
not be entitled to an extension of time or Contract Term or (Time) as a result of the issuance 
of a Stop Work Order. 

Suspension of the Work caused by a threatened or actual storm event, regardless of whether 
the Town has directed such suspension, will entitle the Contractor to additional Contract time 
as non-compensable, excusable delay, and shall not give rise to a claim for compensable 
delay. 

3.41 HURRICANE PREPAREDNESS 

During such periods of time as are designated by the United States Weather Bureau as being a 
hurricane warning, the Contractor, at no cost to the Town, shall take all precautions necessary 
to secure any Work in response to all threatened storm events, regardless of whether the 
Contractor has given notice of same. 

Compliance with any specific hurricane warning or alert precautions will not constitute 
additional work. 
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Suspension of the Work caused by a threatened or actual storm event, regardless of whether 
the Town has directed such suspension, will entitle the Contractor to additional Contract time 
as non-compensable, excusable delay, and shall not give rise to a claim for compensable 
delay. 

3.42 CLEANING UP; TOWN’S RIGHT TO CLEAN UP 

Contractor shall at all times keep the Work site(s) free from accumulation of waste materials 
or rubbish caused by its operations.  At the completion of a Work at a work site(s), Contractor 
shall remove all its waste materials and rubbish from and about the Project(s) as well as any 
tools, equipment, machinery and surplus materials or supplies.  If Contractor fails to clean up 
during the performance of the Work or at the completion of the Work, Town may do so and 
the cost incurred shall be charged to Contractor.  Any combustible waste materials must be 
removed from the work site(s) at the end of each day.   

Should the Contractor leave any open trenches at any time that Work is not being performed 
the Town may have the open trenches covered and deduct any cost incurred from any 
outstanding payments due or to become due to the Contractor.  The Town may also invoice 
the Contractor for the incurred costs.  

3.43 SET-OFFS, WITHHOLDING, AND DEDUCTIONS 

The Town may set-off, deduct or withhold from any payment due the Contractor, such sums 
as may be specifically allowed in the Contract or by applicable law including, without 
limitation, the following: 

 Any amount of any claim by a third party; 

 Any Liquidated Damages, and/or; 

 Any unpaid legally enforceable debt owed by the Contractor to the Town. 

The Town shall notify the Contractor in writing of any such withholdings.  

Any withholding, which is ultimately held to have been wrongful, shall be paid to the 
Contractor in accordance with the Local Government Prompt Payment Act 

3.44 CONTRACTOR DEFAULT 

 a. Event of Default 

An event of default shall mean a breach of the Contract by the Contractor.  Without 
limiting the generality of the foregoing and in addition to those instances referred to 
herein as a breach, an Event of Default, shall include but not limited to, the following: 

 The Contractor has not performed the Work in a timely manner; 

 The Contractor has refused or failed to supply properly skilled staff or provided 
sufficient quantities of staff  to perform the Work; 

 The Contractor has failed to make prompt payment to Subcontractors or suppliers 
for any services or materials, or supplies they have provided; 

 The Contractor has become insolvent or has assigned the proceeds received for the 
benefit of the Contractor’s creditors, or the Contractor has taken advantage of any 
insolvency statute or debtor/creditor law or if the Contractor’s affairs have been put 
in the hands of a receiver; 
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 The Contractor has failed to obtain the approval of the Town where required by the 
Contract Documents; 

 The Contractor has failed in the representation of any warranties stated herein; 

 When, in the opinion of the Town, reasonable grounds for uncertainty exist with 
respect to the Contractor’s ability to perform the Work. 

b. Notice of Default-Opportunity to Cure 

Where an Event of Default (“Default”) occur under the Contract, the Town may at its sole 
discretion notify the Contractor, specifying the basis for such Default, and advising the 
Contractor that such Default must be cured within a time frame specified by the Town or 
the Contract with the Town may be terminated.  The Town is under no obligation to issue 
such notification.  The Town may grant an extension to the cure period if the Town deems 
it appropriate and in the best interest of the Town, without waiver of any of the Town’s 
rights hereunder.  The Town, at its sole discretion, may have a default corrected by its own 
forces or another contractor and any such costs incurred will be deducted from any sums 
due the Contractor under any contract with the Town.   

The Town Manager or designee may also suspend any payment or part thereof or order a 
Work stoppage until such time as the issues concerning compliance are resolved. 

c. Termination for Default 

Where a Default is not cured within the time specified to cure the Default, the Town 
Manager in addition to all remedies available by law, may immediately, upon written 
notice to Contractor, terminate this Contract.  Contractor understands and agrees that 
termination of this Contract under this Article shall not release Contractor from any 
obligation accruing prior to the effective date of termination.   

In the event of termination by the Town Manager or designee, the Town Manager or 
designee may immediately take possession of all applicable documentation and data, 
material, equipment, and supplies to which it is entitled to under the Contract or by law. 

Where the Town erroneously terminates the Contract for default, the terminations shall 
be converted to a Termination for Convenience, and the Contractor shall have no further 
recourse of any nature for wrongful termination. 

3.45 TERMINATION FOR CONVENIENCE 

In addition to cancellation or termination as otherwise provided for in the Contract, the Town 
may at any time, in its sole discretion, with or without cause, terminate the Contract by 
written notice to the Contractor. Such Written Notice shall state the date upon which 
Contractor shall cease all Work under the Contract, and if applicable vacate the Project(s) 
site(s).   

The Contractor shall, upon receipt of such notice, unless otherwise directed by the Town: 

 Stop all Work on the date specified in the notice (“the Effective Date”); 

 Take such action as may be necessary for the protection and preservation of the 
Town’s materials and property; 

 Cancel all cancelable orders for materials and equipment; and assign to the Town and 
deliver to the Town, at a site(s) specified by the Town, any non-cancelable orders for 
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materials and equipment that can not otherwise be used by the Contactor on other 
work; 

 Take no action that shall increase the amounts payable by the Town under the 
Contract Documents; and take reasonable measures to mitigate the Town’s liability 
under the Contract Documents; and 

 All documents, including electronic documents, related to Work authorized under the 
Contract, whether finished or not, must be turned over to the Town.  Failure to timely 
deliver the documentation shall be cause to withhold any payments due without 
recourse by Contractor until all documentation is delivered to the Town. 

In the event that the Town exercises its right to terminate the Contract pursuant to the 
Contract Documents, the Town will pay the Contractor: 

 For the actual cost or the fair and reasonable value, whichever of any non-cancelable 
material(s) and equipment than cannot be used elsewhere by the Contractor in the 
performance of its work. 

 In no event, shall any payments under this Paragraph exceed the maximum cost set 
forth in the Contract and the amount due hereunder may be offset by payments made 
to the Contractor or any claims made against the Contractor. 

 Contractor shall not be entitled to lost profits, overhead or consequential damages as 
a result of a Termination for Convenience. 

3.46 TOWN MAY AVAIL ITSELF OF ALL REMEDIES 

The Town may avail itself of each and every remedy stated in the Contract Documents or 
existing at law or in equity.  The exercise or the beginning of the exercise, of one remedy shall 
not be deemed a waiver of the right to exercise, at the same time or thereafter, of any other 
remedy.   

3.47 COMPLIANCE WITH APPLICABLE LAWS 

The Contractor shall comply with the most recent editions and requirements of all applicable 
laws, rule, regulations, codes, and ordinances of the Federal government, the State of Florida, 
Miami-Dade County, and the Town.  

3.48 NONDISCRIMINATION, EQUAL EMPLOYMENT OPPORTUNITY, AND AMERICANS WITH 
DISABILITIES ACT 

Contractor shall not unlawfully discriminate against any person, shall provide equal 
opportunities for employment, and comply with all applicable provisions of the Americans 
with Disabilities Act in its performance of the Work under the Contact.  Contractor shall 
comply with all applicable federal, State of Florida, Miami-Dade County, and Town rules 
regulations, laws, and ordinance as applicable. 

3.49 INDEPENDENT CONTRACTOR 

The Contractor is engaged as an independent business and agrees to perform Work as an 
independent contractor.  In accordance with the status of an independent contractor, the 
Contractor covenants and agrees that the Contractor will conduct business in a manner 
consistent with that status, that the Contractor will not claim to be an officer or employee of 
the Town for any right or privilege applicable to an officer or employee of the Town, including, 
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but not limited to: worker’s compensation coverage; unemployment insurance benefits; social 
security coverage; retirement membership, or credit. 

3.50. THIRD PARTY BENEFICIARIES 

Neither Contractor nor Town intends to directly or substantially benefit a third party by this 
Contract.  Therefore, the parties agree that there are no third party beneficiaries to this 
Contract and that no third party shall be entitled to assert a claim against either of them 
based upon this Contract.   

3.51. ASSIGNMENT OR SALE OF CONTRACT 

The performance of this Contract shall not be transferred pledged, sold, delegated or 
assigned, in whole or in part, by the Contractor without the prior written consent of the Town. 
It is understood that a sale of the majority of the stock or partnership shares of the 
Contractor, a merger or bulk sale, an assignment for the benefit of creditors shall each be 
deemed transactions that would constitute an assignment or sale hereunder.  The Town may 
request any information it deems necessary to review any request for assignment or sale of 
the Contract. 

Any transference without Town approval shall be cause for the Town to terminate this 
Contract for default and the Contractor shall have no recourse from such termination.  

Nothing herein shall either restrict the right of the Contractor to assign monies due to, or to 
become due or be construed to hinder, prevent or affect any assignment by the Contractor for 
the benefit of its creditors, made pursuant to applicable law. 

3.52. MATERIALITY AND WAIVER OF BREACH 

Town and Contractor agree that each requirement, duty, and obligation set forth in the 
Contract Documents is substantial and important to the formation of the Contract Documents 
and, therefore, is a material term hereof.  The Town's failure to enforce any provision of the 
Contract Documents shall not be deemed a waiver of such provision or modification of the 
Contract Documents.  A waiver of any breach of a provision of the Contract Documents shall 
not be deemed a waiver of any subsequent breach and shall not be construed to be a 
modification of the terms of the Contract Documents. 

3.53 DEFENSE OF CLAIMS 

Should any claim be made or any legal action brought in any way relating to the Work under 
the Contract, the Contractor shall diligently render to the Town any and all assistance which 
the Town may require of the Contractor. 

3.54 FUNDS AVAILABILITY 

Funding for this Contract is contingent on the availability of funds and the Contract is subject 
to amendment or termination due to lack of funds, reduction of funds and/or change in 
regulations, upon thirty (30) days notice. 

3.55 ACCESS TO AND REVIEW OF RECORDS  

Town shall have the right to inspect and copy, at Town’s expense, the books and records and 
accounts of Contractor which relate in any way to the Contract.  The Contractor agrees to 
maintain an accounting system that provides for accounting records that are supported with 
adequate documentation and adequate procedures for determining allowable costs. 
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The Contractor shall comply with the applicable provisions of Chapter 119, Florida Statutes 
and Town shall have the right to immediately terminate this Contract for the refusal by the 
Contractor to comply with Chapter 119, Florida Statutes.  The Contractor shall retain all 
records associated with this Contract for a period of five (5) years from the date of 
termination. 

3.56 ROYALTIES AND PATENTS 

All fees, royalties, and claims for any invention, or pretended inventions, or patent of any 
article, material, arrangement, appliance, or method that may be used upon or in any manner 
be connected with the construction of the Work or appurtenances, are hereby included in the 
prices stipulated in the Contract for said Work. 

3.57 TIME IN WHICH TO BRING ACTION AGAINST THE TOWN 

In the event the Contractor may be deemed to have a cause of action against the Town, no 
action shall lie or be maintained by the Contractor against the Town upon any claim arising 
out of or based upon the Contract Documents by reason of any act or omission or 
requirement of the Town or its agents, unless such action shall be commenced within six (6) 
months after the date of issuance of a final payment under the Contract, or if the Contract is 
terminated under the provisions of the Contract unless such action is commenced within six 
(6) months after the date of such termination by the Town. 

3.58 CONTRACT EXTENSION 

The Town reserves the right to exercise its option to extend the Contract for up to ninety (90) 
calendar days beyond the original Contract period, inclusive of any Options to Renew 
exercised by the Town.  In such event, the Town will notify the Contractor in writing of such 
extensions. 

3.59 APPLICABLE LAW AND VENUE OF LITIGATION 

This Contract shall be enforceable in Miami-Dade County, Florida, and if legal action is 
necessary by either party with respect to the enforcement of any or all of the terms or 
conditions the sole venue shall be Miami-Dade County, Florida. 

3.60 NON-EXCLUSIVE CONTRACT 

It is the intent of the Town to enter into a Contract with all successful Bidder(s) that will satisfy 
its needs as described herein.  However, the Town reserves the right, as deemed in its best 
interest, to perform, or cause to be performed, the Work and services, or any portion thereof, 
as it sees fit, including but not limited to: award of other contracts, use of another contractor, 
or perform the Work with its own employees. 

3.61 SEVERABILITY 

In the event any provision of the Contract Documents is determined by a Court of competent 
jurisdiction to be illegal or unenforceable, then such unenforceable or unlawful provision shall 
be excised from this Contract, and the remainder of the Contract Documents shall continue in 
full force and effect. Notwithstanding the foregoing, if the result of the deletion of such 
provision will materially and adversely affect the rights of either party, such party may elect, 
at its option, to terminate the Contract in its entirety.  An election to terminate the Contract 
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based upon this provision shall be made within seven (7) calendar days after the finding by 
the court becomes final. 

3.62 CONTRACT DOCUMENTS CONTAINS ALL TERMS 

The Contract Documents and all documents incorporated herein by reference contain all the 
terms and conditions agreed upon by the parties hereto, and no other agreement, oral or 
otherwise, regarding the subject matter of the Contract Documents shall be deemed to exist 
or to bind any of the parties hereto, or to vary any of the terms contained herein. 

3.63 ENTIRE AGREEMENT 

The Contract Documents, as they may be amended from time to time, represent the entire 
and integrated Contract between the Town and the Contractor and supersede all prior 
negotiations, representations or agreements, written or oral.  This Contract may not be 
amended, changed, modified, or otherwise altered in any respect, at any time after the 
execution hereof, except by a written document executed with the same formality and equal 
dignity herewith.  Waiver by either party of a breach of any provision of the Contract 
Documents shall not be deemed to be a waiver of any other breach of any provision of the 
Contract Documents. 

 
END OF SECTION 
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SECTION 4 

SPECIAL TERMS AND CONDITIONS 

4.1 SCOPE OF WORK 

The Work consists of furnishing all labor, materials, machinery, tools, means of 
transportation, supplies, equipment, and services necessary for pavement repair, 
replacement or installation of new sidewalks, curbs, and gutters, issued on an as needed 
basis. 

Mobilization is a separate line item and shall not be included in the individual line item 
pricing. 

Bidder by submitting its Bid understands and acknowledges that: 

a. The sites for the Work that may be performed under this Contract may be 
anywhere in the Town. 

b. The Contract contains estimated quantities, unit prices, extended prices and an 
estimate total Contract value.  These costs shall be the means to price any and all 
Work Orders and Projects issued hereunder. 

c. Each specific Project or specific site for Work under this Contract shall be issued to 
the Contractor via a Work Order in accordance with Article 4.12 of the Contract. 

d. No specifications or drawing are applicable to the Contract.  However, if required, 
specification and/or drawings will apply to individual Projects issued under specific 
Work Orders. 

4.2 LINE ITEM QUANTITIES 

The estimated quantities will be used solely for bid comparison purposes for the Town to 
determine the lowest responsive and responsible Bidders.  No guarantee is expressed or 
implied as to the total quantity of Work to be issued to a Contractor.  Where the Town has 
determined that a Bidder has submitted an unbalanced Bid, said Bid will be rejected as 
non-responsive.  In determining if any line item pricing is unbalanced the Town will 
compare line item pricing from all bidders as well as current pricing based on market and 
industry conditions.   

4.3 ADDITIONAL LINE ITEM PRICING 

The Town reserves the right to request price quotes for addition al items not contained in 
the initial award.  Should the Town add any additional line items the Town will do so 
through the Change Order process. 

4.4 CONTRACT TERM/ESTIMATED EXPENDITURE 

This Agreement shall be effective upon execution by both parties and shall continue for a 
term of three (3) years from the date of execution by the Town or until the Contract value 
has been expended.  No Work shall commence until a Work Order is issued.   
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4.5 OPTION(S) TO RENEW 

Prior to or upon completion of the initial term of the Contract or the expenditure of 
available dollar capacity under the Contract the Town, at its sole discretion, shall have an 
option to renew this Contract upon the same terms and conditions for two (2) additional 
one (1) year extensions (the “Option”).  The Town may at its sole discretion, exercise the 
Option to renew when the total value of the Contract for the initial term or Option year has 
been fully expended.  Any Option shall be effective upon receipt of a written notice from 
the Town Manager to the Contractor.  The Town may, at its sole discretion allow for price 
increases during the Option years due to extraordinary changes in market conditions and 
pricing. 

4.6 HOURS FOR PERFORMING WORK 

All Work shall be performed in accordance with the hours set forth in the Town’s noise 
Ordinance No. 04-50. 

Any Work to be performed outside these hours will require the prior written approval of 
the Town Manager.  A Work Order may establish different working hours than those stated 
herein. 

4.7 COMPENSATION 

Contractor shall provide the Town with one invoice within thirty (30) days of the date 
services were rendered.  At a minimum the invoice must contain the following information:  
Multiple invoices will not be accepted and the Town will not make payment based on 
statements of accounts. 

 Name and address of the Contractor 

 Contract number 

 Purchase Order number 

 Work Order number9s) 

 Date of invoice 

 Invoice numbers (Invoice numbers cannot be repeated) 

 Description of Work performed or installed, including location(s) where the Work 
was performed 

 Unit prices of Work performed 

 Quantities of Work Performed or installed 

 Extended prices  

 Total value of the invoice 

Failure to include the above information will delay payment.  Payments will not be made 
based on statements of accounts. 
 

The Town will take action to pay, reject or make partial payment on an invoice in 
accordance with the Florida Local Government Prompt Payment Act.  No payments shall be 
due or payable for Work not performed or materials not furnished or where the Work has 
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not been accepted by the Town.  If there is a dispute with regard to an invoice, the Town 
will pay the amount not in dispute and reject the remainder that is in dispute. 

The Contractor shall be compensated at the unit prices specified in the Proposal/Bid Form 
of the Contract. 

4.8 ESTIMATED QUANTITIES 

The quantities stated on the Bid Form are solely estimates of what the Town anticipated its 
need to be for the initial term of the Contract.  The stated quantities do not reflect the 
actual quantities to be ordered and the Town has not established any minimum quantities 

and no guarantee is expressed or implied as to the total quantity of Work to be issued to a 
Contractor.  The Town reserves the right, at its sole discretion, to make adjustment to the 
number and/or location of the Bid items.  The failure of the Town to order any minimum 
quantities shall not form any basis for a claim by the Contractor for lost work or profits. 

4.9 LINE ITEM PRICING 

Line item pricing shall include all costs, both direct and indirect to perform the Work, 
except for those costs specifically identified as reimbursable costs under the Contract.  

The Bid Form contains line item prices and the Bidder is required to Bid on all lime items 
with a Category in which it seeking an award of a Contract.  Should a Bidder fail to provide 
a line item price in the Category in which it is bidding the Bid will rejected as non-
responsive.   

Should a Bidder include a line item price that the Town determines is not a fair and 
reasonable price the Town, in its sole discretion, may determine that the Bid is an 
unbalanced Bid and reject the Bid as non-responsive. These types of prices include prices 
that are too low a price at which to perform the Work or too high a price based on 
market conditions. 

4.10 REIMBURSABLE EXPENSES 

Certain Project expenses may, or will not be know at the time of award of a Project.  The 
Town shall reimburse the Contractor for such costs, which includes: 

 Permits  
 Police Officer costs when not provided by the Town 
 WASD fees 
 DERM fees 

Where a permit or the Town requires the Contractor to use a police officer(s) during the 
performance of the Work the Town will make every effort to furnish police officers at no 
cost to the Contractor.  Where the Town is not able to provide the required police officers 
the Town will reimburse the Contractor based on the actual cost to the Contractor and the 
cost is not include in the unit price per item.  To be reimbursed the Contractor must submit 
a copy of documentation substantiating both the cost as well as proof of payment. 



 

39 
Sidewalk, Curb & Gutter Repair/Replacement      Bid No. 2013-34 

4.11 FDOT SPECIFICATIONS 

FDOT specifications shall prevail in the performance of the Work and all applicable 
specifications are hereby incorporated by reference.  The Town may, at its sole discretion, 
make changes to the FDOT specification on a Project by Project basis and the Contractor 
shall be advised of any such changes. 

4.12 WORK ORDERS/AWARD OF PROJECTS 

This is an indefinite quantity Contract for the specified Work.  The quantities of Work are 
estimated only and are not purchase by the Contract.  The manner in which the Work will 
be purchased is through the issuance of Work Orders, which will be based on the pricing 
established in the Contract.   

The Town’s intent is to issue multiple Projects in a Work Order to minimize the 
mobilization requirements of the Contractor and help ensure that work is issued in the 
most cost effective manner possible. 

Work Orders must be issued for all Work under this Contract and shall be issued in one of 
the two following ways. 

a. Work Orders not requiring a Work Order Proposal.  

b. Work Orders requiring the approval of a Work Order Proposal. 

For a. above, Work Orders not requiring a Work Order Proposal the Town will utilize this 
method for repairs or Work that it deems an emergency, which requires that the Town 
immediately proceed with the Work, such as the repair of potholes. 

In such instances the Town, using its “Trakit” software will issue a 11 digit Work Order.  The 
Work Order will include a description of the Work to be performed, the location of the 
Work, and the timeframe in which the Work is to be completed.  The description of the 
Work will correlate directly to the line item pricing in the Contract.  In instances where the 
Work Order description does not match the actual Work to be performed the Contractor 
shall immediately notify the Project Manager determine the appropriate course of action.  
The Town may issue a Work Order for such repairs for multiple sites. 

For b. above, Work Orders will only be issued after the review and acceptance of a Work 
Order Proposal from the Contractor 

The Project Manager shall provide the Contractor with a scope of work to be performed, 
which shall include the location of the Work and the prosed timeframe to complete the 
Work, which will be based on the number of days from the date a Work Order is issued. 

The Contactor must submit a Work Order Proposal, on its letterhead, within five (5) days, 
which includes; a line item breakdown of the work to be performed, the total cost and any 
additional information the Contractor feel is necessary to include.  If the Contractor feels 
the timeframe for completion should be different than what was provided it shall provide a 
proposed timeframe and a justification for the proposed timeframe.  

The Project Manager shall review the Work Order Proposal and obtain all internal 
approvals, which include, but may not be limited to the Town’s Procurement Manager and 



 

40 
Sidewalk, Curb & Gutter Repair/Replacement      Bid No. 2013-34 

the Town Manager.  The Town may meet with the Contract to review and negotiate the 
Work Order Proposal.  Upon obtaining all applicable Town approvals The Project Manager 
will issue a Work Order, which shall include a reference to the approved Work Order 
Proposal, the timeframe for completion, and the Purchase Order number issued by the 
Town.  The Town will forward the Purchase Order to the Contractor electronically.  

Work Order Proposals and Work Orders with a value equal to or less than $10,000 shall be 
signed by the Project Manager and the Procurement Manager.  Work Orders less than 
$10,000 will be signed by the Project Manager.  Work Orders Proposals in excess of 
$10,000 shall be approved by the Project Manager and the Procurement Manager and the 
Work Order will be signed by the Town Manager. 

Where the Town does not approve a Work Order Proposal the Town, at its sole discretion, 
may negotiate changes to the Work Order Proposal and/or have the Work performed by 
Town forces or by others. 

4.13 PAYMENTS 

Contractor may make application for payment for Work completed at intervals of not more 
than one invoice per month.  Contractor will be paid based on the line item breakdown, 
contained in the Contract, with payments based on actual Work performed.  All 
applications shall be submitted to the Project Manager and the Contractor shall only use 
the Town’s Invoice Form(s). Payment for Work Orders shall be paid in accordance with the 
State of Florida Local Government Prompt Payment Act, upon Final Completion of a Work 
Order. 

4.14 LIQUIDATED DAMAGES 

The Town may establish liquidated damages on a Project by Project basis.  Where the Town 
determines that liquidated damages shall apply to a Project the amount established will be 
set forth in the Work Order. 

The Contractor is obligated and guarantees to complete the Project in the time set forth in 
the Work Order or any approved extension of time the Contractor may be granted by the 
Town.  In the event of a delay in completion beyond the date set forth in the Work Order 
the Contractor shall pay to the Town for each and every calendar day of unexcused delay, 
the sum of $100.00, which is hereby agreed upon not as a penalty but as liquidated 
damages. The Contractor will be notified of any exceptions.  The total amount of liquidated 
damages shall not exceed the value of the Project. 

The Town shall have the right to deduct liquidated damages assessments from any 
payment due or which may thereafter become due to the Contractor under any contract 
the Contractor has with the Town.  In case the amount, which may become due hereunder, 
shall be less than the amount of liquidated damages due the Town, the Contractor shall 
pay the difference upon demand by the Town.  Should the Contractor fail to compensate 
the Town for any liquidated damages, the Town shall consider this as a form of 
indebtedness and may deny any future Work under the Contract or any other Town 
contract until such indebtedness is paid in full to the Town. 

The Town shall notify the Contractor that it is incurring liquidated damages. 
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4.15 PURCHASE AND DELIVERY, STORAGE AND INSTALLATION  

All materials shall be F.O.B. delivered. The Contractor shall be solely responsible for the 
purchase, delivery, and installation of all equipment and material(s).  Contractor shall make 
all arrangement for delivery.  Contractor shall be liable for replacing and damaged 
equipment or material(s) and filing any and all claims with suppliers.  All transportation 
must comply with all federal, FDOT, Miami-Dade County, and Town rules and regulations. 

Contractor is responsible for the protection of all equipment and material(s) from adverse 
weather conditions, damage, deterioration, and theft until the Work has been accepted by 
the Town. 

4.16 TOWN FURNISHED DRAWINGS 

The Town, in its sole discretion, may furnish design drawings.  It shall be the sole 
responsibility of the Contractor to bring to the immediate attention of the Project Manager 
any discrepancies between the drawings and existing conditions, excluding hidden or 
unforeseen conditions, discovered prior to commencing and during the Work.  The 
Contractor shall be solely responsible for verifying the accuracy of any Town provided 
drawings prior to commencing the Work, and shall be responsible for any errors or 
revisions of the Work, which might have been avoided by notifying the Town prior to 
commencement. This shall also apply to any revisions or omissions identified by the 
Contractor. The Contractor shall submit all requests for information entitled Request for 
Information (RFI).   

The Project Manager will clarify in writing the intent of the drawings and the Contractor 
agrees to abide by the Project Manager’s interpretation and perform the Work in 
accordance with the decision of the Project Manager.  In such event, the Contractor will be 
held to have included in its Contract Price the best materials suitable for the purpose 
and/or methods of construction. 

The Contractor shall have no basis for any claim for additional costs resulting from their 
failure to identify any required revisions, omissions and/or errors, not identified in writing 
to the Project Manager prior to commencing the Work. 

4.17 REQUEST FOR INFORMATION 

The Contractor shall submit a Request for Information (RFI) where the Contractor believes 
that the Contract Document’s specifications are unclear or conflict.  All requests must be 
submitted in a manner that clearly identifies the specification section or drawing detail, if 
furnished, where clarification or interpretation is being requested. As part of the RFI, 
Contractor shall include its recommendation for resolution. The Town shall respond in 
writing. 

4.18 WARRANTY 

All Work have a one (1) year warranty on labor from the date of final acceptance and the 
Contractor shall provide a such written warranty prior to the Town issuing final payment.  
Contractor shall provide a minimum written warranty of one (1) year on all equipment, 
parts, or material unless the Work Order specifies a longer warranty.  Where the 
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manufacturer of the equipment, parts, or material provides a warranty greater than one (1) 
year or the time frame stipulated in a Work Order, then the manufacturer’s warranty term 
shall take precedence.  Contractor shall be required to provide the Project Manager a copy 
of the manufacturer’s warranty prior to the Town issuing final payment.  

Should the Contractor fail to perform any required warranty work the Town, at its sole 
discretion, may have the work performed by others, an deduct such costs from any monies 
due the Contractor from the Town.  Where such funds are not available the Town will bill 
the Contractor and Contractor shall reimburse the Town within thirty (30) calendar days.  
The Town may take any necessary and appropriate action provided under this Contract or 
with law to collect such payment due the Town.  

4.19  ACCESS TO WATER AND UTILITIES 

The Contractor is responsible for providing all water and power required for the 
performance of the Work, including the use of a generator.  The use of a generator may be 
subject to the prior approval of the Town’s representative should the Work be in a 
primarily residential neighborhood. 

The Town may at its sole discretion provide access to Town utilities and/or water should 
such be available at the Work site.  However, the Contractor is responsible to ascertain the 
location and accessibility of any utilities and potable water sources necessary to perform 
the Work.   

4.20 STAGING SITE 

The Contractor is solely responsible for making all arrangements for any staging site(s) that 
may be necessary for the performance of the Work and the Contractor shall be responsible 
for all site security and any loss, damage or theft to its equipment and materials.  The Town 
at its sole discretion may make a staging site available for use by the Contractor.  If such 
site is made available by the Town, the Town assumes no responsibility or liability, and the 
Contractor shall be responsible for any loss, damage or theft to its equipment and 
materials.  The Contractor shall also be responsible for restoring the site to its pre-existing 
condition prior to the Contractor’s use of the site. 

4.21 SUBSTANTIAL COMPLETION, PUNCH LIST, & FINAL COMPLETION 

The Work shall be substantially complete when the  Project Manager, in the reasonable 
exercise of his/her discretion determines that the Work is complete and there are no 
material and/or substantial variations from the Contract Documents and the Work is fit for 
its intended purpose. Upon Substantial Completion, the Project Manager and the 
Contractor shall sign the Substantial Completion Inspection Form.   The signing of this form 
shall not relieve the Contractor from its obligation to complete the Project. 

When the Contractor believes that the Work is substantially complete, the Contractor shall 
request in writing that the Project Manager or Consultant inspect the Work to determine if 
Substantial Completion has been achieved. Where the Work requires the Contractor to 
obtain a Certificate of Completion no request for Substantial Completion inspection is to be 
submitted until the Contractor has obtained the Certificate(s) of Completion. The Project 
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Manager or Consultant shall schedule the date and time for any inspection and notify the 
Contractor and any other parties deemed necessary.  During this inspection, the Project 
Substantial Completion Inspection Form will be completed as necessary. Any remaining 
Construction Work shall be identified on this form and shall be known as Punch List Work. 
The Punch List shall be signed by the Project Manager and the Contractor confirming that 
the Punch List contains the item(s) necessary to complete the Work. The failure or refusal 
of the Contractor to sign the Project Substantial Completion Inspection Form or Punch List 
shall not relieve the Contractor from complying with the findings of the Project Substantial 
Completion Inspection and completing the Project to the satisfaction of the Town. 

The Project Manager or Consultant, and the Contractor shall agree on the time reasonably 
required to complete all remaining Work included in the Punch List.   

Upon Substantial Completion and the receipt and acceptance of any required 
documentation, including warranty documents, the Project Manager shall determine that a 
Project has achieved Final Completion and authorize final payment. 

The acceptance of final payment shall constitute a waiver of all claims by Contractor, 
except those previously made in strict accordance with the provisions of the Contract and 
identified by Contractor as unsettled at the time of the application for final payment. 

4.22 OWNERSHIP OF THE WORK 

The Contractor shall be solely responsible for all Work, including trees, plants, materials, 
supplies, and or equipment prior to final written acceptance.  Contractor shall be liable for 
all damage, theft, maintenance, health and safety until such time as the Town issues final 
acceptance.  The Contractor is responsible for the protection, and maintenance of all of its 
own tools, equipment, and vehicles. 

4.23 RECORD SET 

Contractor shall maintain in a safe place one record copy and one permit set of the 
Contract Documents, including, but not limited to, all Drawings, Specifications, 
amendments, Change Orders, RFIs, and Field Directives, as well as all written 
interpretations and clarifications issued by the Project Manager, in good order and 
annotated to show all changes made during construction. The record documents shall be 
continuously updated by Contractor throughout the prosecution of the Work to accurately 
reflect all field changes that are made to adapt the Work to field conditions, changes 
resulting from Change Orders, Construction Change Directives, and Field Directives as well 
as all written interpretations and clarifications, and all concealed and buried installations of 
piping, conduit and utility services. Contractor shall certify the accuracy of the updated 
record documents. The record documents shall be clean and all changes, corrections and 
dimensions shall be given in a neat and legible manner in red. Upon completion of the 
Work and as a condition precedent to Contractor’s entitlement to final payment, the 
Record Set shall be delivered to the Project Manager by the Contractor.  The Record Set of 
Drawing shall be submitted in both hard copy and as electronic plot files. 

END OF SECTION  
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SECTION 5  

BID FORM 

  

Bid submittal of _________________________________________________________________ 
(Name of Bidder) 

_________________________________________________________________ 
    (Address) 

Submitted on:   __________________________  
                                                (Date) 
 
to furnish all Work as stated in the ITB and Contract Documents for the 
 

Sidewalk, Curb & Gutter Repair, and Replacement Services 
Bid No: 2013-34 

 
To:   Town of Miami Lakes, Florida  
Attn: Town Clerk 
Town Hall 
 15150 NW 79th Court 
Miami Lakes, Florida 33016 

The undersigned, as Bidder, hereby declares that the only person or persons interested in this Bid, 
as principal(s) are named herein and that no other person than herein mentioned has any interest 
in this Bid or in the Contract to be entered into or which the Work pertains; that this Bid is made 
without connection with any other person, company, firm, or parties making a Bid; and that the 
Bid is, in all respects, made fairly and in good faith without collusion or fraud. 

The Bidder further declares that it has examined the geographic location(s) of the Work, 
performed sufficient investigations, and informed itself fully of the suitability of the Work and all 
conditions pertaining to the place where the Work is to be done; that it has examined the ITB and 
all of the Contract Documents and all addenda thereto issued prior to Bid opening, as 
acknowledged in its Bid; and that it has satisfied itself about the Work to be performed; and that it 
has submitted the Bid Guaranty, if required; and all other required information with the Bid; and 
that this Bid is submitted voluntarily and willingly.   

The Bidder had determined based on its business and profession expertise that the Work can be 
performed and completed in accordance with the Contract Documents. 

The Bidder agrees, if this Bid is accepted, to timely execute a contract with the Town, pursuant to 
the terms and conditions of the Contract Documents and to furnish all necessary materials,  
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equipment, machinery, tools, apparatus, means of transportation, and all labor necessary to 
complete the Work. 

The Bidder also agrees to furnish the required Certificate(s) of Insurance. 

The undersigned further agrees that the Bid guaranty, if required, accompanying the Bid shall be 
forfeited if Bidder fails to execute said Contract, or fails to furnish the required Performance Bond, 
if required by the Contract Documents, or fails to furnish the required Certificate(s) of Insurance 
within fifteen (15) calendar days after being notified of the award of the Contract. 

In the event of arithmetical errors, the Bidder agrees that these errors are errors which may be 
corrected by the Town.  In the event of a discrepancy between the price Bid in figures and the 
price Bid in words, the price in words shall govern.  Bidder agrees that any unit price listed in the 
Bid is to be multiplied by the stated quantity requirements in order to arrive at the extended value 
and the unit price shall prevail over the extended value. 

Note:  This is a unit price Term Contract and the total estimated Bid Amount is solely for the 
purpose of determining the lowest responsive and responsible Bidders.  Contractors will be paid 
based on the line item breakdown, contained in the Bid Form, with payments based on actual 
Work performed. 

Unit Pries for individual line items shall include all costs, including but not limited to, 
mobilization, maintenance of traffic, materials, equipment, labor, supervision, overhead, and 
profit. 

Mobilization is a separate line item and will be paid for under each Work Order. 

 

 

 

INTENTIONALLY LEFT BLANK 
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Item  
Description 

Estimated 
Qty 

Unit  
Measure 

Bid Unit 
Price Total 

Mobilization 1 EA   

Concrete Curb & Gutter, Type E 200 LF   

Replace Curb & Gutter, Type E, saw cut and 
dispose of old 100 LF   

Concrete Curb & Gutter, Special (8" Tall Curb) 10 LF   

Concrete Curb & Gutter, Special (Ra) 100 LF   

Concrete Curb & Gutter, Type F 100 LF   

Replace Curb & Gutter, Type F, saw cut and 
dispose of old 100 LF   

Concrete Curb, Type A 100 LF   

Replace Curb Type A, saw cut and dispose of old 100 LF   

Concrete Curb, Type B 100 LF   

Replace Curb Type B, saw cut and dispose of old 100 LF   

Concrete Curb, Type D 100 LF   

Replace Curb Type D, saw cut and dispose of old 100 LF   

Valley Gutter- Concrete 100 LF   

Concrete Traffic Separator, Special-Variable 
Width 10 SY   

New Sidewalk Concrete, 4" Thick 500 SY   

New Sidewalk Concrete, 6" Thick 500 SY   

Replace Sidewalk Concrete, 4" Thick, saw cutting 
and removal of old protecting areas to remain. 200 SY   

Replace Sidewalk Concrete, 6" Thick, saw cutting 
and removal of old protecting areas to remain. 200 SY   

Patterned / Textured Pavement, Asphalt 100 SY   

Pavers, Architectural, Roadway 100 SY   

Pavers, Architectural, Sidewalk 100 SY   

Detectable Warning On Walking Surface, Retrofit 50 EA   

Concrete grinding, comply with state slopes 50 SF   

New ADA ramp including detectible warnings 5 EA   

Replace ADA ramp, saw cutting and removal of 
old protecting areas to remain. 20 EA   

TOTAL BID AMOUNT  XXXXX XXXXX XXXXX  
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Unit of Measure Table 
 

LS Lump Sum 

MH Man Hour 

ED Each Device 

EA Each 

LF Linear Foot 

AC Acre 

CY Cubic Yard 

SY Square Yard 

TN Ton 

Our TOTAL BID AMOUNT includes the total cost for the Work specified in this solicitation, 
consisting of furnishing all materials, labor, equipment, supervision, mobilization, overhead & 
profit required, in accordance with the Contract Documents. 

 

 

Firm’s Name:  _________________________________________________________ 

Signature:  ____________________________________________________________ 

Printed Name/Title:  ____________________________________________________ 

Town/State/Zip:    _______________________________________________________ 

Telephone No.:  _______________________________________________________ 

Facsimile No.:  ________________ E-Mail Address:  _______________________ 

 

Social Security No. or Federal  Dun and 

I.D.No.:________________________ Bradstreet No.:_______________________ 

       (if applicable) 

 

 

END OF SECTION
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ADDENDUM ACKNOWLEDGEMENT FORM 

 
 

Part I: Listed below are the dates of issue for each Addendum received in connection with this Bid: 

Addendum No. ____,   Dated ________________________ 

Addendum No. ____,   Dated ________________________ 

Addendum No. ____,   Dated ________________________ 

Addendum No. ____,   Dated ________________________ 

Addendum No. ____,   Dated ________________________ 

Addendum No. ____,   Dated ________________________ 

Addendum No. ____,   Dated ________________________ 

Addendum No. ____,   Dated ________________________ 

Addendum No. ____,   Dated ________________________ 

 

______No Addendum issued for this ITB 

 

Firm’s Name:  _________________________________________________________ 

Signature:  ___________________________________________________________ 

Printed Name/Title:  ____________________________________________________ 
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CERTIFICATE OF AUTHORITY 
(IF CORPORATION) 

 I HEREBY CERTIFY that at a meeting of the Board of Directors of 
________________________________________, a corporation organized and existing under the laws of the 
State of _______________, held on the ___day of ___________, _____, a resolution was duly passed and 
adopted authorizing (Name)__________________________as (Title)_____________________of the corporation 
to execute bids on behalf of the corporation and providing that his/her execution thereof, attested by the 
secretary of the corporation, shall be the official act and deed of the corporation. I further certify that said 
resolution remains in full force and effect. 

 IN WITNESS WHEREOF, I have hereunto set my hand this ____, day of ___________, 20____. 

Secretary: _______________________ 
Print: ___________________________ 
 

CERTIFICATE OF AUTHORITY 
(IF PARTNERSHIP) 

 I HEREBY CERTIFY that at a meeting of the Board of Directors of 
_________________________________________, a partnership organized and existing under the laws of the 
State of _______________, held on the ___day of ________, _____, a resolution was duly passed and adopted 
authorizing (Name)________________________as (Title)___________________ of the to execute bids on behalf 
of the partnership and provides that his/her execution thereof, attested by a partner, shall be the official act and 
deed of the partnership. 

I further certify that said partnership agreement remains in full force and effect. 

 IN WITNESS WHEREOF, I have hereunto set my hand this ____, day of ___________, 20____. 

Partner: _______________________ 
Print: ___________________________ 

 
CERTIFICATE OF AUTHORITY 

IF JOINT VENTURE) 

Joint ventures must submit their joint venture agreement indicating that the person signing this Bid is authorized 
to sign Bid documents on behalf of the joint venture and submit the appropriate Certificate of Authority 
(corporate, partnership, or individual). 

 

CERTIFICATE OF AUTHORITY 
(IF INDIVIDUAL) 

I HEREBY CERTIFY that, I  (Name)____________________________, individually and doing business as (d/b/a) 
______________________________________ (If Applicable) have executed and am bound by the terms of the 
Bid to which this attestation is attached. 

IN WITNESS WHEREOF, I have hereunto set my hand this ______, day of ________________, 20____. 

Signed: __________________________ 

 Print: ____________________________  
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NOTARIZATION 

STATE OF _________________________) 

        ) SS: 
COUNTY OF _______________________) 

 The foregoing instrument was acknowledged before me this _____ day of 
______________, 20____, by ________________________________, who is personally known to 
me or who has produced ____________________________ as identification and who (did / did 
not) take an oath. 

____________________________________ 
SIGNATURE OF NOTARY PUBLIC 
STATE OF FLORIDA 

__________________________________   
PRINTED, STAMPED OR TYPED 

 NAME OF NOTARY PUBLIC 
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Section 6- Attachments 

QUESTIONNAIRE 

This Completed Form Must Be Submitted With The Bid, The Town May, At Its Sole Discretion, Require 
That The Bidder Submit Additional Information Not Included In The Submitted Form. Such Information 
Must Be Submitted Within Seven (7) Calendar Days of the Town’s Request.  Failure To Submit The 
Form Or Additional Information Upon Request By The Town Shall Result In The Rejection Of The Bid 
As Non-Responsive.  Additional Pages May Be Used Following The Same Format And Numbering.  
Some Information May Not Be Applicable Apply. In Such Instances Insert “N/A”.  

By submitting its Bid the Bidder certifies the truth and accuracy of all information contained herein. 

A. Business Information 

1. How many years has your company been in business under its current name and ownership? 

a.  Professional Licenses/Certifications (include name and number)*  Issuance Date 

 _________________________________________________ ______      ________ 

 _________________________________________________ ______        ________ 

 ________________________________________            ________ 
      (*include active certifications of small or disadvantage business & name of certifying entity) 

b.  Date company licensed by the State of Florida or Miami-Dade County: _______________ 

c.  State and Date of Incorporation: _________________________________________ 

c.  What is your primary business? ______________________________________________ 
         (This answer should be specific 

_________________________________________________________________________ 

d.  Name of Qualifier, license number, and relationship to company:  

  ________________________________________________________________________ 

e. Names of previous Qualifiers during the past five (5) years including, license numbers, 
relationship to company and years as qualifier for the company 

 ________________________________________________________________________ 

 ________________________________________________________________________ 

2. Name and Licenses of any prior companies 

               Name of Company                   License No.                Issuance Date 

 _______________________________________________________________________ 

  _______________________________________________________________________ 

3. Type of Company:   

         Corporation        “S” Corporation        LLC         Sole Proprietorship        Other: ___________ 
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 (Corporations will be required to provide a copy of their corporate resolution prior to 
executing a contract)  

4. Company Ownership  

 a.  identify all owners of the company 

      Name    Title    % of ownership 

  

 _______________________________________________________________________ 

  _______________________________________________________________________ 

  _______________________________________________________________________ 

  _______________________________________________________________________ 

  _______________________________________________________________________ 

  _______________________________________________________________________ 

 b .  Is any owner identified above an owner in another company?    Yes      No 
     If yes, identify the name of the owner, other company names, and % ownership 

  _______________________________________________________________________ 

  _______________________________________________________________________ 

c.  Identify all individuals authorized to sign for the company, indicating the level of their 
authority ( check applicable boxes and for other provide specific levels of authority) 

Name  Title         Signatory Authority 

         All      Cost       No-Cost    Other 

______________________________________________                

______________________________________________                

______________________________________________                

______________________________________________                

Explanation for Other: ________________________________________________________ 

5. Employee Information 

 Total No. of Employees: _______      Number of Managerial/Admin. Employees: _______ 

 Number of Trades Personnel and total number per classification: 
            (Apprentices must be listed separately for each classification) 

 _______________________________________________________________________ 
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 _______________________________________________________________________ 

 _______________________________________________________________________ 

6.  Has any owner or employee of the company ever been convicted of a federal  
offense or moral turpitude:  If yes, please explain: 

_______________________________________________________________________ 

7. Insurance & Bond Information 

 a.  Insurance Carrier name & address:  ____________________________________________ 

 _______________________________________________________________________ 

 b.  Insurance Contact Name, telephone, & e-mail: ____________________________ 

 _______________________________________________________________________ 

 c.  Insurance Experience Modification Rating (EMR): ________________ _________ 
                                                                                                                        (if no EMR rating please explain why) 

 d.  Number of Insurance Claims paid out in last 5 years & value: _________________ 

 e.  Bond Carrier name & address:  ________________________________________ 

 _______________________________________________________________________ 

 f.   Bond Carrier Contact Name, telephone, & e-mail: _________________________________ 

 _______________________________________________________________________ 

 g.  Number of Bond Claims paid out in last 5 years & value: _________________________ 

8. Have any claims lawsuits been file against your company in the past 5 years, If yes, identify all 
where your company has either settle or an adverse judgment has been issued against your 
company.  Identify the year basis for the claim or judgment & settlement unless the value of the 
settlement is covered by a written confidentiality agreement.   

 __________________________________________________________________________ 

 __________________________________________________________________________ 

9. To the best of your knowledge is your company or any officers of your company currently under 
investigation by any law enforcement agency or public entity.  If yes, provide details: 

 __________________________________________________________________________ 

 __________________________________________________________________________ 

10. Has your company been assessed liquidated damages or defaulted on a project in the past five 
(5) years?      Yes       No (If yes, provide an attachment that provides an explanation of the 
project and an explanation. 
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11. Has your company been cited for any OSHA violations in the past five (5) years?  If yes, please 
provide an attachment including all details on each citation,     Yes       No 

12. Provide an attachment listing all of the equipment, with a value of $3,000 or greater, owned by 
your company. 

13. Provide an attachment listing of all equipment that your company does not own but plans to 
rent, lease, or borrow for the performance of the Work 

B. Project Management & Subcontract Details 

1. Project Manager for this Project: 

 a.  Name: __________________________________________ 

 b.  Years with Company: _________ 

 c  Licenses/Certifications: ______________________________________________ 

 d. Last 3 projects with the company including role, scope of work, & value of project: 

 __________________________________________________________________________ 

 __________________________________________________________________________ 

 __________________________________________________________________________ 

2. Subcontractors:  

       Name                    Trade/Work to                % of Work       License No.          
      be performed 

 __________________________________________________________________________ 

 __________________________________________________________________________ 

 __________________________________________________________________________ 

 __________________________________________________________________________ 

 __________________________________________________________________________ 

 3. Scope of actual Work to be performed by your company and the corresponding percentage 
of the work: (This does not include such items as insurance * bonds, dumpsters, trailers, and other similar non-construction 

work items) 

 __________________________________________________________________________ 

 __________________________________________________________________________ 

C.  Current and Prior Experience: 

1. Current Experience including current under projects or contracts, recently awarded, or 
pending award (Provide an attachment to this questionnaire that lists all such contracts 
or projects, including the owner’s name, title and value of project, scope of work, 
projected or actual start date, projected completion date. 
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2. Prior contracts or projects of a similar size, scope, and complexity: Provide an 
attachment to this Questionnaire that includes contracts or projects the Bidder 
considers of a similar, size, scope and complexity that the Town should consider in 
determining the Bidders responsiveness and responsibility.  This attachment must 
include the contracts or projects that meet the minimum number of contracts or 
projects identified by the bid solicitation.  Information provided must include the 
owner’s name , address and contract person, including telephone & e-mail, title of 
contract or project, location of project, scope, initial value and final cost of the contract 
or project, projected and final timeframes for completion in calendar days.  A reference 
letter is to be completed by the owner of the Project and submitted as part of the Bid 
submission. 

D.  Bidder’s References 

Bidders are to include a minimum of five (5) references from contracts or projects listed 
in C.2 above.  The attached form is to be used and is to be included with the Bid 
submission.  The Town, at its sole discretion may allow the Bidder to submit the 
references after the specified date for Bid submission. 
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Town of Miami Lakes 
 
 
 

To Whom it May Concern 

Subject:  Reference Letter 

Name of Bidder:_________________________ 

The above referenced contractor is submitting on a bid solicitation that has been issued by 
the Town.  We require that the Bidder provide written references with their Bid submission 
and by providing you with this document the Contractor is requesting that you provide the 
following reference information.  We would appreciate you providing the information 
requested below as well as any other information your feel is pertinent: 

Name of Project:     

Scope of work:  _______________________________________________________________ 

Value of Contract  $_______________  Is contract active of expired?  Active    Expired 

Was the work performed timely:  Yes  No 

Was the work performed to acceptable quality standards?   Yes    No 

Would you enter into a contract with the Contractor in the future?   Yes    No 

If not to either of the above please provide details: 

____________________________________________________________________________ 

Comments:  
____________________________________________________________________________ 

____________________________________________________________________________ 

____________________________________________________________________________ 

Thank you for your assistance in helping us in evaluating our bid solicitation. 

Name of individual completing this form:  ___________________________  Date:___________ 

Signature:  ________________________________  Title:  _____________________________ 

Telephone:  ____________________  E-mail:  ____________________________ 

Sincerely, 

Gary Fabrikant 
Procurement Manager  
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ANTI-KICKBACK AFFIDAVIT 
 
 

 
STATE OF FLORIDA  } 
                                               } SS: 
COUNTY OF MIAMI-DADE } 
 

I, the undersigned, hereby duly sworn, depose and say that no portion of the sum herein 
bid will be paid to any employees of the Town of Miami Lakes, its elected officials, and 
_______________ or its design consultants, as a commission, kickback, reward or gift, directly 
or indirectly by me or any member of my firm or by an officer of the corporation. 
 

 
By:____________________________ 

 
Title:___________________________ 

 
 
 
Sworn and subscribed before this 
 
_____ day of______________, 20___ 
 
__________________________________________ 
Notary Public, State of Florida 
 
__________________________________________ 
(Printed Name) 
 
My commission expires: _______________________ 
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NON-COLLUSIVE AFFIDAVIT 
 

State of                          } 
                                     }  SS: 
County of                       } 
 
                                                                  being first duly sworn, deposes and says that: 

 
a) He/she is the                                                                               , (Owner, Partner, 
Officer, Representative or Agent) of       , the Bidder 
that has submitted the attached Proposal; 
b) He/she is fully informed respecting the preparation and contents of the attached 
Proposal and of all pertinent circumstances respecting such Proposal; 
c) Such Proposal is genuine and is not collusive or a sham Proposal; 
d) Neither the said Bidder nor any of its officers, partners, owners, agents, 
representatives, employees or parties in interest, including this affiant, have in any way 
colluded, conspired, connived or agreed, directly or indirectly, with any other Bidder, 
firm, or person to submit a collusive or sham Proposal in connection with the Work for 
which the attached Proposal has been submitted; or to refrain from proposing in 
connection with such work; or have in any manner, directly or indirectly, sought by 
person to fix the price or prices in the attached Proposal or of any other Bidder, or to fix 
any overhead, profit, or cost elements of the Proposal price or the Proposal price of any 
other Bidder, or to secure through any collusion, conspiracy, connivance, or unlawful 
agreement any advantage against (Recipient), or any person interested in the proposed 
work; 

 
e) The price or prices quoted in the attached Proposal are fair and proper and are not 

tainted by any collusion, conspiracy, connivance, or unlawful agreement on the part of 
the Bidder or any other of its agents, representatives, owners, employees or parties in 
interest, including this affiant. 

 
Signed, sealed and delivered in the presence of: 
 
                                                      By:              
Witness 
 
                                                                 
Witness       (Printed Name) 
        

                   
(Title) 
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NON-COLLUSIVE AFFIDAVIT (CONTINUED) 
 

ACKNOWLEDGMENT 
 
 

State of                         )   
                                    )    SS: 
County of                      ) 
 
 

BEFORE ME, the undersigned authority, personally appeared                             to me well 
known and known by me to be the person described herein and who executed the foregoing 
Affidavit and acknowledged to and before me that         executed said Affidavit for the purpose 
therein expressed. 
 

WITNESS, my hand and official seal this           day of                             , _____. 
 
 
My Commission Expires: 
 
 
 
                            
Notary Public State of Florida at Large  
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SWORN STATEMENT ON PUBLIC ENTITY CRIMES 

SECTION 287.133(3)(a), FLORIDA STATUTES 

THIS FORM MUST BE SIGNED AND SWORN TO IN THE PRESENCE OF A NOTARY PUBLIC OR 
OTHER OFFICIAL AUTHORIZED TO ADMINISTER OATHS. 

1. This sworn statement is submitted to the Town of Miami Lakes  

by _______________________________________________________________ 
 [print individual’s name and title] 

for _______________________________________________________________ 
 [print name of entity submitting sworn statement] 

  whose business address is 

 ____________________________________________________ 

 ____________________________________________________ 

 and (if applicable) its Federal Employer Identification Number (FEIN) is ___________ 

(If the entity has no FEIN, include the Social Security Number of the individual  

signing this sworn statement: _____________________________________ ) 

2. I understand that a “public entity crime” as defined in Paragraph 287.133(1)9g), Florida 
Statutes, means a violation of any state or federal law by a person with respect to and 
directly related to the transaction of business with any public entity or with an agency or 
political subdivision of any other state or the United States, including, but not limited to, 
any bid or contract for goods and services to be provided to any public entity or an agency 
or political subdivision of any other state or of the United States involving antitrust, fraud, 
theft, bribery, collusion, racketeering, conspiracy, or material misrepresentation. 

3. I understand that “convicted” or “conviction” as defined in Paragraph 287.133(1)(b), 
Florida Statutes, means a finding of guilt or a conviction or a public entity crime, with or 
without an adjudication of guilt, in any federal or state trial court of record relating to 
charges brought by indictment or information after July 1, 1989, as a result of a jury verdict, 
nonjury trial, or entry of a plea of guilty or nolo contendere. 

4. I understand than an “affiliate” as defined in Paragraph 287.133(1)(a), Florida Statutes, 
means: 

a. A predecessor or successor of a person convicted of a public entity crime; or 

b. An entity under the control of any natural person who is active in the 
management of the entity and who has been convicted of a public entity crime.  The 
term “affiliate” includes those officers, directors, executives, partners, shareholders, 
employees, members, and agents who are active in the management of an affiliate.  
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The ownership by one person of shares constituting a controlling interest in another 
person, or a pooling of equipment or income among persons when not for fair 
market value under an arm’s length agreement, shall be a prima facie case that one 
person controls another person.  A person who knowingly enters into a joint venture 
with a person who has been convicted of a public entity crime in Florida during the 
preceding 36 months shall be considered an affiliate. 

5. I understand that a “person” as defined in Paragraph 287.133(1)(e), Florida Statutes, 
means any natural person or entity organized under the laws of any state or of the United 
States with the legal power to enter into a binding contract and which bids or applies to bid 
on contracts for the provision of goods or services let by a public entity, or which otherwise 
transacts or applies to transact business with a public entity.  The term “person” includes 
those officers, directors, executives, partners, shareholders, employees, members, and 
agents who are active in the management of an entity. 

6. Based on information and belief, the statement that I have marked below is true in 
relation to the entity submitting this sworn statement.  [Indicate which statement applies.] 

 ____ Neither the entity submitting this sworn statement, nor any officers, directors, 
executives, partners, shareholders, employees, members, or agents who are active in the 
management of the entity, not any affiliate of the entity, has been charged with and 
convicted of a public entity crime subsequent to July 1, 1989. 

 ____ This entity submitting this sworn statement, or one or more of its officers, 
directors, executives, partners, shareholders, employees, members, or agents who are 
active in the management of the entity, or an affiliate of the entity has been charged with 
and convicted of a public entity crime subsequent to July 1, 1989. 

 ____ The entity submitting this sworn statement, or one or more of its officers, 
directors, executives, partners, shareholders, employees, members, or agents who are 
active in the management of the entity, or an affiliate of the entity has been charged with 
and convicted of a public entity crime subsequent to July 1, 1989.  However, there has been 
a subsequent proceeding before a Hearing Officer of the State of Florida, Division of 
Administrative Hearings and the Final Order entered by the Hearing Officer determined that 
it was not in the public interest to place the entity submitting this sworn statement on the 
convicted vendor list.  [attach a copy of the final order] 

 

I UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING OFFICER FOR 
THE PUBLIC ENTITY IDENTIFIED IN PARAGRAPH 1 ABOVE IS FOR THAT PUBLIC ENTITY ONLY 
AND, THAT THIS FORM IS VALID THROUGH DECEMBER 31 OF THE CALENDAR YEAR IN WHICH 
IT IS FILED.  I ALSO  

 

 

UNDERSTAND THAT I AM REQUIRED TO INFORM THE PUBLIC ENTITY PRIOR TO ENTERING 
INTO A CONTRACT IN EXCESS OF THE THRESHOLD AMOUNT PROVIDED IN SECTION 287.017, 
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FLORIDA STATUTES, FOR CATEGORY TWO OF ANY CHANGE IN THE INFORMATION 
CONTAINED IN THIS FORM. 

     ______________________________________ 

     Signature of Entity Submitting Sworn Statement 

Sworn to and subscribed before me this ______ day of __________, 20___. 

Personally known ____________________________________________________________ 

OR produced identification ________________ Notary Public – State of _____________ 

________________________________  My commission expires _______________ 

(type of identification) 

       ____________________________________ 

       (Printed, typed or stamped commissioned  

        name notary public) 

 

 

END OF SECTION  
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SECTION 6  

CONTRACT EXECUTION FORM 

 

This Contract ______(contract number) made this ___ day of ____________ in the year ____ in 

the amount of $_______________by and between the Town of Miami Lakes, Florida, 

hereinafter called the "Town," and (name of Contractor) 

IN WITNESS WHEREOF, the parties have executed this Agreement as of the day and year 
first above written. 

 

Attest:                  TOWN OF MIAMI LAKES 
 
 
 
By:   By:        
  Marjorie Tejeda, Town Clerk       Alex Rey, Town Manager 
 
 
 
By:   
        Weiss Serota Helfman 
 Pastoriza Cole & Boniske, P.L., 
 Town Attorney 
 
 
Signed, sealed and witnessed in the   As to the Contractor: 
presence of: 
       (Contractor’s Name) 
  
 
 
 
By:        By:       

  Name:      

  Title:      
 
 
(*) In the event that the Contractor is a corporation, there shall be attached the original of the 
corporate resolution in the form contained in this Section, of the board of the corporation, 
authorizing the officer who signs the Contract to do so in its behalf. 
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CORPORATE RESOLUTION 
 
 

 WHEREAS, ________________________________, Inc. desires to enter into a contract with 

the Town of Miami Lakes for the purpose of performing the work described in the contract to which 

this resolution is attached; and  

 WHEREAS, the Board of Directors at a duly held corporate meeting has considered the matter 

in accordance with the By-Laws of the corporation;  

 Now, THEREFORE, BE IT RESOLVED BY THE BOARD OF  
 
DIRECTORS that the _____________ _________________________________, 
     (type title of officer) 
 
______________________________________________, is hereby authorized 
 (type name of officer)  
 
and instructed to enter into a contract, in the name and on behalf of this corporation, with the Town 

of Miami Lakes upon the terms contained in the proposed contract to which this resolution is 

attached and to execute the corresponding performance bond.  

 

 DATED  this _______ day of ____________________, 20_____. 

              
     ______________________________    
        Corporate Secretary  
 
 

        (Corporate Seal)  

 


